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MAJOR MAINTENANCE -LOWER ST ANTHONY FALLS; MINNEAPOLIS, MINNESOTA.  The work involves repairs at  Lower Saint Anthony Falls
 Lock and Dam.  Work includes vertical concrete joint, crack, and spall repairs of the Lock walls.   Work shall be limited to the non-navigation
 period, generally 1 December to 1 March.   Estimated magnitude of construction in terms of physical characteristics and estimated price range
 is between $100,000 and $500,000.   THIS PROCUREMENT IS ISSUED UNRESTRICTED UNDER THE SMALL BUSINESS DEMONSTRATION
 PROGRAM (PUBLIC LAW 100-656).  NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS) CODE IS 234990; SMALL BUSINESS
 SIZE STANDARD IS $28.5 MILLION.

X

SUELLEN W BUELOW 651-290-5418

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

20-Aug-2002

(RFP)

(IFB)

CALL:

Lower St. Anthony Falls

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and ___0______copies to perform the work required are due at the place specified in Item 8 by __________  
local time ______________30 Sep 2002 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

CONTRACTING DIVISION
USACE - ST PAUL
190 5TH STREET E
ST PAUL MN 55101-1638

DACW37

PAGE OF PAGES

1 OF 140

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

DACW37-02-B-0014

8. ADDRESS OFFER TO (If Other Than Item 7)

651-290-5706FAX:TEL: TEL: FAX:

DACW37-02-B-0014

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
BID SCHEDULE 
 

ITEM NO SUPPLIES/SERVICES     
0001      
 LSAF V12 VERTICAL JOINT REPAIR (FRAPMC) 

  
 

   
                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001AA  240 Linear Foot   
 FIRST 240 LF 

  
 

 ______________.___
 

______________.____ 

                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001AB  50 Linear Foot   
 OVER 240 LF 

  
 

 ______________.___
 

______________.____ 

                   
 

ITEM NO SUPPLIES/SERVICES     
0002      
 LSAF V18 VERTICAL JOINT REPAIR 

FFP 
  

 

   
                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002AA  180 Linear Foot   
 FIRST 180 LF 

FFP 
  

 

 ______________.___
 

______________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002AB  50 Linear Foot   
 OVER 180 LF 

  
 

 ______________.___
 

______________.____ 

                   
 

ITEM NO SUPPLIES/SERVICES     
0003      
 LSAF V24 VERTICAL JOINT REPAIR (FRAPMC) 

  
 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003AA  25 Linear Foot   
 FIRST 25 LF 

  
 

 ______________.___
 

______________.____ 

                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003AB  10 Linear Foot   
 OVER 25 LF 

 
 

 ______________.___
 

______________.____ 

                   
 

ITEM NO SUPPLIES/SERVICES     
0004      
 LSAF VERTICAL CONCRETE REPAIR (FRAPMC) 

  
 

   
                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004AA  150 Square 

Foot 
  

 FIRST 150 SF 
  

 

 ______________.___
 

______________.____ 

                   
 



DACW37-02-B-0014 
 

Page 9 of 140 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004AB  35 Square 

Foot 
  

 OVER 150 SF 
  

 

 ______________.___
 

______________.____ 

                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 BONDS (BID, PERFORMANCE, PAYMENT) 

FFP 
  

 

 ______________.___
 

______________.____ 
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BID NOTES 
 
BID SCHEDULE NOTES 
 
1.  EFFECTIVE MAY 31, 1998, ALL CONTRACTORS MUST REGISTER WITH THE DEFENSE CENTRAL 
CONTRACTOR REGISTRATION (CCR) IN ORDER TO RECEIVE ANY CONTRACT AWARD. (other than those 
made via the Government credit card program).  Contractors may register on line at http://www.ccr.gov .  See Clause 
252.204-7004 in Section 00100.  

 
2.  FACSIMILE OF BIDS/PROPOSALS AND FACSIMILE OF MODIFICATIONS THERETO, WILL NOT BE 
ACCEPTED. 
 
3.  All Quantities are estimated except where unit is given as "EA" (EACH) or "LS" (LUMP SUM). 
 
4.  NOTICE TO LARGE BUSINESS:  The U.S. Army Corps of Engineers, St. Paul District, is committed to participation 
of Small Business, Small Disadvantaged Business and Women-Owned Small Business in the performance of work 
under this solicitation and resultant contract. 
 
Your attention is directed to the solicitation clauses 52.219-0008 entitled "Utilization of Small, Small Disadvantaged 
and Women-Owned Small Business Concerns", 52.219-0009 I entitled "Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan," and 52.219-7003 entitled "Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan (DOD Contracts)".   
 
If you are a large business and the apparent low bidder with a bid exceeding $1,000,000, submission of a 
Subcontracting Plan in accordance with above clauses will be required.  The Contracting Officer will review the plan 
using the following goals to assure that it represents your best efforts to maximize subcontracting opportunities.  
Award will not be made until the Contracting Officer approves the Subcontracting Plan. 
 
The following subcontracting goals are informational only and not legally binding but are considered reasonable and 
achievable during the resultant contract from this solicitation.  The goals expressed in percent of total planned 
subcontracting dollars are: 
 
 Small 61.4% 
 Small Disadvantaged Business 9.1% 
 Women-Owned Small Business 5.0% 
 HUBZone Small Business Maximum (%)Practicable 
 Veteran-owned Small Business 3.0% 
 Subcontract Reporting (SF 294 & SF 295) 100.0% 
  
 
5.  The apparent low bidder will be requested to provide the following information as soon as possible after bid 
opening: 
 
    a.  A Financial Statement, to include a balance sheet and income statement, and 
 
    b.  A Bank Certification of Financial Capability (line of credit). 
 
This information will be treated as confidential.  The financial statements should be not over 60 days old.  If over 60 
days old, a certification should be attached stating that the financial condition of the firm is substantially the same or, 
if not the same, the changes that have taken place. 
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6.  All extensions of the unit prices shown will be subject to verification by the Government.  In case of a discrepancy 
between the unit price and the extension, the unit price will govern.   
 
7.  The original bid/proposal and any modifications must be complete as to all the items on the schedule.  Award will 
be made to that bidder whose bid is most advantageous to the Government, based on price and the price related 
factors included in the solicitation. 
 
8.  Unbalanced Bids.  The government may reject as nonresponsive any bid that is materially unbalanced between 
contract line item numbers or sub-items on the bidding schedule.  A bid is materially unbalanced when it is based on 
prices that are significantly less than cost for some work and prices that are overstated, in relation to cost, for other 
work.  A materially unbalanced bid may be rejected if the Contracting Officer has a reasonable doubt as to whether 
the bid will result in the lowest overall cost to the government even though it may be the low evaluated bid.  
Additionally, a bid that is so unbalanced so as to be tantamount to an advance payment will be rejected as 
nonresponsive even if acceptance of the bid would result in the lowest overall cost to the government. 
 
9.  Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing in accordance with Section 00100, Contract Clause "Explanation To Prospective Bidders", 
not later than 10 days prior to bid opening.  Questions can be faxed to the contract specialist at (651) 290-5706.  
Questions received after the deadline may not be answered prior to bid submittal. 
 
10.  Funding for this contract is contingent upon the conditions stated in Section 00800, Clause No. 52.232-5001, 
Continuing Contracts.   
 
11.  The addresses, phone numbers, and Internet address (if available) for references cited in these specifications are 
listed in the Corps of Engineer Guide Specification (CEGS) 01090 SOURCES FOR REFERENCE PUBLICATIONS.  
CEGS 01090 is available on the TECHNIFO page of the Corps of Engineers Huntsville District Internet site at: 
http://w2.hnd.usace.army.mil/. 
 
12.  Any forthcoming amendments will only be available on this web site. E-mail notifications will be sent upon 
issuance of any amendments to all registered firms. E-mail message notifications may not be reliable based on system 
constraints.  It is therefore recommended that each registered firm check this web site periodically for updates. A 
paper hard copy of each amendment will not be mailed unless specifically requested in writing. 
                              
13.  Bid Bonds  
 
a.  It is the responsibility of the bidder to include an acceptable bid guarantee with its bid. This bid note does not 
provide bidders with an all-inclusive checklist for submitting an acceptable bid bond – rather, it provides some 
“lessons learned” information as to the unacceptability of photocopied bid bonds. 
 
b.  This solicitation requires bidders to submit a bid guarantee along with their bids (see clause 52.228-1).  One 
acceptable form of bid guarantee is a bid bond.  For a bid to be responsive, the bid bond accompanying the bid must 
unequivocally bind the bonding company – if it does not, the bid must be rejected as nonresponsive.  Please note 
that a nonresponsive bid may not be corrected after bid opening to make it responsive – it must be rejected.  The 
Contracting Officer has the authority and responsibility to determine whether the bid bond and its accompanying 
documentation clearly show that the person(s) executing the bid bond on behalf of the surety have the authority to 
unequivocally bind the bonding company.  In order for a bid bond to be acceptable, it must be accompanied by a 
valid power-of-attorney issued by the surety (the bonding company, not the insurance agency writing the bond). 
 
c.  Photocopied or faxed powers-of-attorney are not acceptable.   In order for a power-of-attorney accompanying a 
bid bond to be acceptable, it must be: (i) an original power-of-attorney (containing original signatures and corporate 
seals), (ii) a copy of a power-of-attorney accompanied by an original certification  (original means original signature 
and original corporate seal) by the secretary (or other authorized officer) of the surety stating that the copied power-
of-attorney is still in full force and effect as of the date of the certification and has not been revoked, or (iii) a power-
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of-attorney with facsimile (stamped, printed or mechanically signed) signatures and facsimile corporate seals that:  
(A)  contains language stating that the surety will be bound by facsimile seals and signatures and (B) also contains 
an ORIGINAL corporate seal at the certification block. (An original seal is (I) a raised, crimped seal, or (II) a paper or 
foil corporate seal that is manually attached to the power-of-attorney.) 
 

14. For purposes of the clause entitled “52.219-4 -- Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns (Jan 1999)”, the term “otherwise successful offer” means the lowest responsive bid from a 
responsible bidder prior to the application of any evaluation preference required by this clause. 

The solicitation clause FAR 52.219-4 expressed that Small Disadvantaged Business (SDB) firms would receive both 
the HUBZone and SDB evaluation preference adjustments (See FAR clause 52.219-23).  Guidance from the Office of 
the Under Secretary of Defense provides that DOD contracting activities, including the Department of the Army, 
shall suspend the use of price evaluation adjustments for SDB businesses in DOD Acquisitions, as prescribed in 
FAR subpart 19.11.  
 
Therefore the clause 52.219-23 is not contained in this solicitation and no SDB evaluation preference adjustment will 
be utilized 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 

52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining a 
DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com.  If an 
offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dnb.com. 
 
(End of provision) 
 

52.209-4001 BIDDER'S QUALIFICATIONS (APR 1984)  FAR 9.105-
1 
 
Before a bid is considered for award, the bidder may be requested by the 
Government to submit a statement regarding his previous experience in 
performing comparable work, his business and technical organization, financial 
resources, and plant available to be used in performing the work. 
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52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms  and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form for 
submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 

52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for receipt, 
the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of their 
bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective bidders as an 
amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it would be 
prejudicial to other prospective bidders. 
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(End of provision) 
 

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND 
WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the Government 
office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified in the IFB, the 
time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for 
receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt 
of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of 
that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent Government 
requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to be extended to 
the same time of day specified in the solicitation on the first work day on which normal Government processes 
resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set for 
receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
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(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is not 
required, bidders should insert the words "no bid" in the space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
(End of provison) 
 
 

52.214-19     CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items 
or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Government even though it may be the low evaluated bid, or if it is 
so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provision) 
 
 

52.214-4001 INQUIRIES - BID INFORMATION 
 
(a)  Inquiries: 
 
Any questions regarding this solicitation should be directed to Suellen Buelow, Contract Specialist, at telephone 
number (651) 290-5418 (collect calls not accepted).  It is requested that all technical questions on the plans and 
specifications be submitted to the Contract Specialist by facsimile transmission to (651) 290-5706. 
 
The Planholder’s List and bid results can be found on the St. Paul District web site at http://www.mvp.usace.army.mil 
(click on “Contracting/Bidders Info”, then “Electronic Bid Solicitations”).    
 
(b)  Bid Depository/Bid Opening Information: 
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Bids must be deposited prior to the date and time set for opening of bids.  The bid depository is located in the 
Contracting Division, 6th Floor, of the St. Paul District, Corps of Engineers Centre, 190 Fifth Street East, St. Paul, 
Minnesota  55101-1638.  A public bid opening will be held at the same location. 
 
 

52.214-4002 ALL OR NONE QUALIFICATIONS  (APR 1984)  FAR 
14.404-5 
 
A bidder/offeror must quote on all items in this solicitation to be eligible for award.  The Government will award on a 
“All or None” basis.  Evaluation of bids/offers will be based, among other factors, upon the total price quoted for all 
items. 

 

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
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___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will 
be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
 
(End of clause) 
 

52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- 
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (MAY 
2002)  
 
(a) Definitions. Construction material, designated country construction material, domestic construction material, 
foreign construction material, and NAFTA country construction material, as used in this provision, are defined in the 
clause of this solicitation entitled “Buy American Act--Construction Materials under Trade Agreements” (Federal 
Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs 
(c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program before submitting its offer, or has not 
received a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) 
of FAR clause 52.225-11. 
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(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the 
offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or 
NAFTA country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of 
FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, designated 
country, or NAFTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and 
a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 for the 
offer that is based on the use of any foreign construction material for which the Government has not yet determined 
an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic, designated country, or NAFTA country construction material, and the offeror shall be required to furnish 
such domestic, designated country, or NAFTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER 
INFORMATION WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to make payment by electronic 
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement 
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official authorized 
to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent. 
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(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's financial 
agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment. 
 
(End of provision) 
 
 

52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on 
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 

 
USACE – St. Paul Division 
Contracting Office 
190 Fifth Street East 
St. Paul, MN  55101 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 

52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters are 
urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours, 8:00 a.m. to 4:00PM, Mondays thru Fridays, excluding 
Holidays hours by contacting: 
  
 
Lower St. Anthony Falls  
1 Portland Avenue 
Minneapolis, MN  55401-2528 
Lockmaster:  Tim Meers 
Phone No:  612-332-3660 
 
 
(End of clause) 
 

52.236-4002 WORK PERFORMED BY THE CONTRACTOR 
 
The successful bidder must furnish the Contracting Officer within 10 days after the award, the items of work 

which he will perform with his own forces, the percentage of the total work this represents, and the estimated cost 
thereof.  (See Section 00700, clause entitled “Performance of Work by the Contractor"). 
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Section 00600 - Representations & Certifications  
 

52.203-2     CERTIFICATE OF INDEPENDENT PRICE 
DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, 
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of provision) 
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52.203-11     CERTIFICATION AND DISCLOSURE REGARDING 
PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 
(APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, 
OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
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requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish 
the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 
(End of provision) 
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52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL 
BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 

52.209-5     CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals --  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in subdivis ion (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
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THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED 
STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE 
MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in 
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default. 
 
(End of provision) 
 
 

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS 
(APR 2002)  
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 234990.  
(2) The small business size standard is 28.5 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small dis advantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
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(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in 
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture: ____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; or in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
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(d) Notice.  
 
(1) If this  solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 

52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in which 
the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 

52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR 
THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION 
PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
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(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE 
REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE 
REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
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(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know 
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release 
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 

52.225-11     BUY AMERICAN ACT --CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS (MAY 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark,  
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong Kong, 
Iceland, Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, Tuvalu, 
Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a designated country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
North American Free Trade Agreement country means Canada or Mexico. 
 
North American Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a NAFTA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade 
Agreements Act and the North American Free Trade Agreement (NAFTA) apply to this acquisition. Therefore, the 
Buy American Act restrictions are waived for designated country and NAFTA country construction materials. 
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(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows:  none  
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if 
the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(4) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 



DACW37-02-B-0014 
 

Page 33 of 140 
 

 

contract to allow use of the foreign construction material. However, when the basis for the exception is  the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 

252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY 
THE GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
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(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible 
assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of 
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns 
the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 

252.247-7022     REPRESENTATION OF EXTENT OF 
TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses  
 

52.202-1     DEFINITIONS (DEC 2001) --ALTERNATE I (MAY 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency.  
 
(b) "Commercial component" means any component that is a commercial item.  
 
(c) Any item, other than real property, that is of a type customarily used by the general public or by non-
governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public;  
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology 
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial 
marketplace in time to satisfy the delivery requirements under a Government solicitation;  
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--  
 
(i) Modifications of a type customarily available in the commercial marketplace; or  
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made to meet Federal 
Government requirements. "Minor" modifications means modifications that do not significantly alter the 
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a 
process. Factors to be considered in determining whether a modification is minor include the value and size of the 
modification and the comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor;  
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of a 
type customarily combined and sold in combination to the general public;  
 
(5) Installation services, maintenance services, repair services, training services, and other services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this definition, 
regardless of whether such services are provided by the same source or at the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general public under terms and 
conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial marketplace based on 
established catalog or market prices for specific tasks performed under standard commercial terms and conditions. 
This does not include services that are sold based on hourly rates without an established catalog or market price for 
a specific service performed. For purposes of these services-- 
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(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly maintained by 
the manufacturer or vendor, is either published or otherwise available for inspection by customers, and states prices 
at which sales are currently, or were last, made to a significant number of buyers constituting the general public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade between buyers and sellers 
free to bargain and that can be substantiated through competition or from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding the 
fact that the item, comb ination of items, or service is transferred between or among separate divisions, subsidiaries, 
or affiliates of a Contractor; or  
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private 
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.  
 
(d) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means--  
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement;  
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications of a 
type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or  
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use.  
 
(End of clause)  
 

52.202-4001 DEFINITIONS  (MAY 1995)  EFARS Part 2.101 
 
"Chief of Contracting Office" means the Chief of the Contracting Division at a District, or the Director of Contracting 
at a Division, Center, Laboratory, or other support activity. 
 
"Command" means each USACE Division, each USACE District, The U.S. Army Engineering and Support Center 
(HNC), Transatlantic Programs Center (TAC), Transatlantic Programs Center (Europe) (TAE),  Topographic Engineer 
Center (TEC), Cold Regions Research and Engineering Laboratory (CRREL), Construction Engineering Research 
Laboratory (CERL), Humphreys Engineering Center Support Activity (HECSA), and Waterways experiment Station 
(WES). 
 
"Commander" means the commanding officer of each USACE district and each USACE division, and the director or 
commander of HNC, TAC, TAE, ETL, CRREL, CERL, HECSA and WES. 
 
"Head of Contracting Activity (HCA)" for USACE means the Chief of Engineers. 
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Centers.  For determining contracting authority levels for this regulation, Centers (HNC, and TAC) will equate to a 
Division.  As a subordinate unit to TAC, TAE’s contracting authority will therefore equate to that of a district.   
 
Level higher than the contracting officer.  When a District or TAE chief of contracting is the contracting officer, a 
"level higher than the contracting officer" means the Division or Center Director of Contracting.  When an operating 
Division, Center or Laboratory Director/Chief of Contracting is the contracting officer a "level higher than the 
contracting officer" means the PARC. 
 
Local Cooperation Agreements (LCAs).  See Project Cooperation Agreements. 
 
Project Cooperation Agreements.  Formerly referred to as Local Cooperation Agreements, these are agreements under 
31 U.S.C. 6305 and 42 U.S.C. 1962d-5b.  They are not contracts as defined by the FAR. 
 
“USACE and HQUSACE" means the United States Army Corps of Engineers and its headquarters, respectively. 
 

52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the agency 
head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 times 
the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head 
or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 

52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
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(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes to 
exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 

52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-
stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 



DACW37-02-B-0014 
 

Page 39 of 140 
 

 

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to 
the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have 
an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor under 
the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld under 
subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the Contracting 
Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
(End of clause) 
 
 

52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423) 
(the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 
104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
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(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 

52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit  or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, notwithstanding 
any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 



DACW37-02-B-0014 
 

Page 41 of 140 
 

 

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of 
paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of 
profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for 
default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 

52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (JUN 1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
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(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian tribe, 
tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other 
Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting or 
receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person for 
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person 
shall be considered to be regularly employed as soon as he or she is employed by such person for 130 working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, grant, 
loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding of 
any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
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(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this  clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation of 
any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is  for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of a 
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contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable compensation 
made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a disclosure 
form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed to make any 
payment using nonappropriated funds (to include profits from any covered Federal action), which would be 
prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event that 
materially affects the accuracy of the information contained in any disclosure form previously filed by such person 
under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information reported 
includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to 
influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by the 
prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
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(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause will 
not be made allowable under any other provision.  
 
(End of clause) 
 

52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its  life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls or 
rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting from 
printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and butt 
rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 



DACW37-02-B-0014 
 

Page 46 of 140 
 

 

 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government through 
Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper documents, 
such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet minimum 
content standards specified in Section 505 of Executive Order 13101, when not using electronic commerce methods to 
submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 

52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
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52.211-10     COMMENCEMENT, PROSECUTION, AND 
COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than March 1, 2003 . *  The time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
 

52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $970.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is  completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price 
shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in 
costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, 
an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or 
within such further period as may be granted by the Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and 
make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified.  
 

52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
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have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in all 
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
(End of clause) 
 

52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR 
PRICING DATA - MODIFICATIONS - SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under FAR 
15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any mo dification under this clause, was increased by 
any significant amount because 
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(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, comp lete, and current cost or pricing 
data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of the 
contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
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(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Go vernment is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
(End of clause) 
 
 

52.214-28      SUBCONTRACTOR COST OR PRICING DATA - 
MODIFICATIONS - SEALED BIDDING. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 15.406-
2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
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(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
(End of clause) 
 

52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed price contract resulting from this solicitation. 
 
(End of clause) 

 

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 
2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
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Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 
124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 

52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
(FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
 
(End of clause) 
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52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of Puerto 
Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust 
Territory of the Pacific Islands.  This limitation, however, shall not prohibit the emp loyment by the Contractor in the 
performance of this contract of persons on parole or probation to work at paid employment during the term of their 
sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit the employment 
by the Contractor in the performance of this contract of persons confined for violation of the laws of any of the 
States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the 
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized to 
work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Exe cutive 
Orders 12608 and 12943. 
 
(End of clause) 
 

52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT - OVERTIME COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal Acquisition 
Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are paid at least 1 
and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are liable 
for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or 
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due 
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages 
and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts  held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
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(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 years 
after contract completion. The records shall contain the name and address of each employee, social security number, 
labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis -Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provis ions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 

52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), 
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis -Bacon Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred 
during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe 
benefits in the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classifications and wage rates conformed under 
paragraph (b) of this clause) and the Davis -Bacon poster (WH-1321) shall be posted at all times by the Contractor 
and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
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(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting Officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  Department of 
Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the Contracting Officer or 
will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including 
the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the 
Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the first 
day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis -Bacon Act have been met.  The Secretary of Labor may require 
the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 
 
(End of clause) 
 

52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis -Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written notice 
to the Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or 
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guarantee of funds until such violations have ceased.  
 
(End of clause) 
 

52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis -Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis -Bacon Act, that the wages of any laborer or mechanic include 
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis -Bacon Act, the Contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has 
been communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or 
the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may 
be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 20402.  The 
Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions 
as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) of this 
clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
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(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 

52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has 
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate 
in the wage determination which provides for less than full fringe benefits for apprentices.  Any employee listed on 
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the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate in the wage determination for the 
classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate in the wage 
determination for the work actually performed.  In the event the Employment and Training Administration withdraws 
approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 
CFR Part 30. 
 
(End of clause) 
 

52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  
(FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 

52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis -Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis -Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed 
Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's signed and 
dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 
Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 

52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis -Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
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Requirements, Subcontracts (Labor Standards), Compliance with Davis -Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 

52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED 
ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby 
incorporated by reference in this contract.  
 
(End of clause) 
 

52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED 
ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby 
incorporated by reference in this contract.  
 
(End of clause) 
 

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 
1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees 
or their representatives.  
 
(End of clause) 
 

52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
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(End of clause) 
 

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 
1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this  contract. 
 
(End of clause) 
 
 

52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE 
ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR 
CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female participation 
for each trade 

  
1.2% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required 
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by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals  will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor;  
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Hennepin 
County, Minneapolis, MN 
 
 
 

52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has 
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work performed 
outside the United States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not be 
limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) 
layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
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notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, 
or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the 
Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within the 
12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to 
either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order 
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as 
otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 
subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
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52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 
FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this  contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands);  
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor in a 
covered area, either individually or through an association, its affirmative action obligations on all work in the plan 
area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which the 
Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 



DACW37-02-B-0014 
 

Page 64 of 140 
 

 

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities where 
the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women to each 
construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's  obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification to 
minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and female 
off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
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(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A written 
record shall be made and maintained identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this policy 
with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with 
minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or mo re of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
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(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, 
and all women, both minority and nonminority. Consequently, the Contractor may be in violation of Executive Order 
11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure to 
carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at least 
as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive Order 
11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
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52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA AND OTHER 
ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who 
does not devote more than 40 percent of total hours of work in the work week to activities that are not directly and 
closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or expedition 
for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
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(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a serious 
employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance in 
employment, and otherwis e treat qualified special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans without discrimination based upon their disability or veterans' status in all employment practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff 
and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;  
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
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(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring location 
in the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it 
need not advise the State agency of subsequent contracts. The Contractor may advise the State agency when it is no 
longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take affirmative 
action to employ and advance in employment qualified employees and applicants who are special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department 
of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is committed to 
take affirmative action to employ, and advance in employment, qualified special disabled veterans, veterans of the 
Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may take 
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the 
Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 
or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as 
specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 



DACW37-02-B-0014 
 

Page 70 of 140 
 

 

 
(End of clause) 
 

52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertis ing, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff, 
and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;  
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the contents 
of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted 
notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy 
Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary) 
and shall be provided by or through the Contracting Officer. 
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(3) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified individuals with physical or 
mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 

52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (DEC 2001) 
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other eligible veterans in 
the workforce of the Contractor by job category and hiring location; and 
 
(2) The total number of new employees hired during the period covered by the report, and of the total, the number of 
special disabled veterans, the number of veterans of the Vietnam era, and the number of other eligible veterans; and 
 
(3) The maximum number and the minimum number of employees of the Contractor during the period covered by the 
report. 
 
(b) The Contractor shall report the above items by completing the Form VETS-100, entitled “Federal Contractor 
Veterans” Employment Report (VETS-100 Report)”. 
 
(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning September 30, 
1988. 
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most 
recent 12-month period as of the ending date selected for the employment profile report required by paragraph (a)(1) 
of this clause. Contractors may select an ending date-- 
 
(1) As of the end of any pay period between July 1 and August 31 of the year the report is due; or 
 
(2) As of December 31, if the Contractor has prior written approval from the Equal Employment Opportunity 
Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form 100). 
 
(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this clause on voluntary 
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special disabled 
veterans, veterans of the Vietnam era, and other eligible veterans who wish to benefit under the affirmative action 
program at 38 U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that-- 
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(1) The information is voluntarily provided; 
 
(2) The information will be kept confidential; 
 
(3) Disclosure or refusal to provide the information will not subject the applicant or employee to any adverse 
treatment; and 
 
(4) The information will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212. 
 
(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 or more unless 
exempted by rules, regulations, or orders of the Secretary of Labor. 
 
(End of clause) 
 
 

52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT 
REPORTING REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d) 
(i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on 
Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent 
VETS-100 Report required by that clause. 
 
(End of provision) 

 

52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any 
judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
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(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation occurring 
in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements 
of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to suspension of 
contract payments, termination of the contract for default, and suspension or debarment. 
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(End of clause) 
 
 

52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as 
described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) 
(42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the annual Form R 
throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement to 
file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 
11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed 
with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their 
corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is  not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilit ies used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer exempt, 
shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior calendar year 
during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of the contract for 
such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation provision 
substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and  



DACW37-02-B-0014 
 

Page 75 of 140 
 

 

 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 

52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS 
(MAY 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
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(2) This requirement does not apply to the construction material or components listed by the Government as follows:  
none  
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
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(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 

52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
(JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by 
the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
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52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance 
with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native groups 
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance with 25 
U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would 
be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In 
the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the 
U.S. Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 50 
working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
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(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
 

52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or (2) 
used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in 
all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials, 
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold 
(however, omission of this clause from any subcontract, including those at or below the simplified acquisition 
threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 

52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government. 
 
(e)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
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(End of clause) 
 

52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less. 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default. 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 

52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. If 
the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 

52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or a 
payment bond--  
 
(1) Pledge of assets; and  
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(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book 
entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 

52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall 
be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and 
the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial 
institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one year 
from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice of 
non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage is 
completed and the Contracting Officer provides the financial institution with a written statement waiving the right to 
payment. The period of required coverage shall be: 
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(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another acceptable 
financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to 
United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming 
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at 
the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or any automatically 
extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this Letter of Credit that it is deemed to be automatically extended without amendment for one year from the 
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expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we notify you 
or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this Letter of 
Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party 
(and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
_____________________ [state of confirming financial institution, if any, otherwise state of issuing financial 
institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
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4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this confirmation that it be deemed automatically extended without amendment for one year from the expiration 
date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the 
issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this 
confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 
of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the resumption 
of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States 
$____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
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52.228-15     PERFORMANCE AND PAYMENT BONDS--
CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the 
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. 
Original contract price does not include the price of any options, except those options exercised at the time of 
contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 
100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract 
price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
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this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax that 
was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or 
bear as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not 
include social security tax or other employment taxes.  
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in 
the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 

52.229-5     TAXES--CONTRACTS PERFORMED IN U.S. 
POSSESSIONS OR PUERTO RICO (APR 1984) 
 
The term "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed by 
a possession of the United States or by Puerto Rico. 
 
(End of clause) 
 

52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
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(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at mo re 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance with 
subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
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______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer 
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld 
funds. Also, on completion and acceptance of each separate building, public work, or other division of the contract, 
for which the price is stated separately in the contract, payment shall be made for the completed work without 
retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
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Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall 
not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any action 
resulting in a contract, as defined in FAR Subpart 2.1, including contract mo difications for additional supplies or 
services, but not including contract modifications that are within the scope and under the terms of the contract, such 
as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills  auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 

52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or 
a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be due 
at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 

52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter referred 
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to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the performance of this 
contract to a bank, trust company, or other financing institution, including any Federal lending agency. The assignee 
under such an assignment may thereafter further assign or reassign its right under the original assignment to any 
type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 

52.232-27     PROMPT PAYMENT FOR CONSTRUCTION 
CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless 
otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal 
holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time 
of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
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(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the 
invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing 
office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with 
contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in 
the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If 
the invoice does not comply with these requirements, the designated billing office must return it within 7 days after 
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, 
the Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely 
manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract line 
item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective 
invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction 
Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the 
Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
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(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and there 
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make 
payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will 
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance 
with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 



DACW37-02-B-0014 
 

Page 93 of 140 
 

 

 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor 
an interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3)  Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
    (i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs 
(c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
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(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but 
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request, 
discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the 
subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
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(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed 
the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the 
obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
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(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimb ursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 

52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—
CENTRAL CONTRACTOR REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment by 
EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
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(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information 
that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper 
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of paragraph (d) 
of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail 
the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
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52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim relating 
to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by the 
claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the Government 
against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data are 
accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor, 
render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the Contracting Officer 
must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented to 
the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
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Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until 
the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 33.201, 
interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest on claims 
shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the 
period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-month period 
as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer. 
 
(End of clause) 
 

52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance 
of the work called for by this contract. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. 
Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or 
contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, 
the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
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protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may collect 
this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 

52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 
1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 20 percent of the 
total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the advantage of the Government. 
 
 

52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING 
THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
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work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to 
successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 
 

52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 
 

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the ris k of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may 
require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
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52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 

52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 

52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under this 
contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and shall 
carefully adapt scheduling and performing the work under this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit any act that 
will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 

52.236-9     PROTECTION OF EXISTING VEGETATION, 
STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS 
(APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
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(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a third 
party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care in 
performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 

52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without 
expense to the Government.  The temporary buildings and utilities shall remain the property of the Contractor and 
shall be removed by the Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 

52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 
1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of the 
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on those portions of the work that the Government intends to 
take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's possession or use shall 
not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
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52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 

52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department of 
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S. 
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation 
of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the work site, 
shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After receiving the 
notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to promptly take 
corrective action, the Contracting Officer may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract 
price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(End of clause) 
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52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 
1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time specified in the contract.  Upon making this determination, the 
Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 

52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part 
of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If such 
marks are destroyed by the Contractor or through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any amounts due or to become due to the 
Contractor. 
 
(End of clause) 

52.236-21     SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
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shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time such 
detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower t ier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, 
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does 
not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
(End of clause) 

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and 
will be required to attend. The Contracting Officer's notification will include specific details regarding the date, time, 
and location of the conference, any need for attendance by subcontractors, and information regarding the items to be 
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discussed. 
 
(End of clause) 
 
 

52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This notification 
shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This notification 
shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy 
petition was filed, and a listing of Government contract numbers and contracting offices for all Government contracts 
against which final payment has not been made.  This obligation remains in effect until final payment under this 
contract. 
 
(End of clause) 
 

52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of 
the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 
days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved 
(but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an 
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or 
interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 

52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs);  
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(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, 
or determination) from the Contracting Officer that causes a change shall be treated as a change order under this 
clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 

52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 
2002)  
 
(a) Definitions.  As used this clause-- 
 
"Commercial item",  has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract",  includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier.  
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(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that 
offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower 
tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46 U.S.C. Appx 1241) 
(flowdown not required for subcontracts awarded beginning May 1, 1996). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  
 
(End of clause) 
 

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this 
section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
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requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably 
needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. 
The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the 
time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. 
Special, full size, and performance tests shall be performed as described in the contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract 
requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing 
it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the 
work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable 
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the 
work was thereby delayed, an extension of time. 
 
(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 

52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of 
this clause, that work performed under this contract conforms to the contract requirements and is free of any defect in 
equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or 
supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government 
takes possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year 
from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or personal 
property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
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(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the 
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting 
Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 

52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
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"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
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(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract 
citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price reduction has 
not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to proceed is issued 
or a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the 
existing contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the 
discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000 
or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's price 
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
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"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification 
implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are 
defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 

52.249-2     TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SEP 1996) - ALTERNATE I (SEP 
1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if 
the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer shall 
terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts 
due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be final 
for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
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(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, the 
Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination inventory 
not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The Contractor 
may request the Government to remove those items or enter into an agreement for their storage. Within 15 days, the 
Government will accept title to those items and remove them or enter into a storage agreement. The Contracting 
Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the list, and shall 
correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in 
the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal 
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the Contracting 
Officer upon written request of the Contractor within this 1-year period. However, if the Contracting Officer 
determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 year or any 
extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer may 
determine, on the basis of information available, the amount, if any, due the Contractor because of the termination 
and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this  clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
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(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of the 
Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it appears 
that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting Officer 
shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
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(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 

52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within this 
time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or the 
separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, whether 
or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased costs 
incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
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(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts and 
the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the time for 
completing the work shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 

52.250-4001 INDEMNIFICATION  (MAY 2000) 
 
(a)  Notwithstanding any other provision of this contract: 
 
       the contractor shall indemnify and hold the Government harmless from any and all damage to persons or property 
that results from the contractor’s work under this contract. 
 
      the contractor shall be responsible for any and all damage to the property furnished by the Government f or the 
performance of this contract unless the sole and exclusive cause of the damage is the fault or negligence of the 
Government. 
 
       the contractor shall be responsible for damage to any Government plant, facilities or real estate that results from 
the performance of the work under this contract. 
 
       the contractor shall reimburse the Government for the cost of repairing or replacing any Government property 
damaged by the contractor as a result of the performance of the work under this contract.  The Government may, in 
its sole discretion, allow the contractor to repair or replace any damaged Government property in lieu of reimbursing 
the Government. 
 
       the contractor shall be responsible for any environmental damage that results from the performance of the work 
under this contract. 
 
(b)  For purposes of this clause, the term “contractor” includes, without limitation, the officers, agents, and 
employees of the contractor and all materialmen, suppliers, consultants, and subcontractors (at any tier). 
 

52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
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is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
 
(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then the 
rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE 
(DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 

252.203-7001     PROHIBITION ON PERSONS CONVICTED OF 
FRAUD OR OTHER DEFENSE-CONTRACT-RELATED FELONIES 
(MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
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(2) On the board of directors of any DoD contractor or first-tier subcontractor;  
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal penalty 
of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
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252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK 
PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 

252.204-7004     REQUIRED CENTRAL CONTRACTOR 
REGISTRATION.(NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the 
Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database 
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after the initial registration, the Contractor is required to confirm on an annual basis that its information in the CCR 
database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 
 

252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE 
AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit purposes; 
which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to business 
entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
 
(End of clause) 
 

252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT 
TO ONSITE INSPECTION UNDER THE INTERMEDIATE-RANGE 
NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by 
the Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 



DACW37-02-B-0014 
 

Page 123 of 140 
 

 

252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED 
OR CONTROLLED BY THE GOVERNMENT OF A TERRORIST 
COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 

252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF 
TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
 
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or resulting 
from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) items, 
equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
 
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 U.S.C. 
9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned toxic 
or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 U.S.C. 
2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
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252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC 
COMMODITIES (APR 2002) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 
components, that have been grown, reprocessed, reused, or produced in the United States, its possessions, or Puerto 
Rico: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 
fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 
needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of 
the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 
acquisition threshold in FAR part 2; 
 
(3) To foods that have been manufactured or processed in the United States, its possessions, or Puerto Rico, 
regardless of where the foods (and any component if applicable) were grown or produced; 
 
(4) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
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(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 
products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances);  
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(End of clause) 
 

252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 
1992) 
 
(a) Definitions.  As used in this clause-- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any United 
States resident or national (other than an individual resident outside the United States and employed by other than a 
United States person), any domestic concern (including any permanent domestic establishment of any foreign 
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking. 
 
(End of clause) 
 

252.226-7001    Utilization of Indian Organizations and Indian-
Owned Economic Enterprises-DoD Contracts (Sep 2001) 
 
(a) Definitions. As used in this clause-- 
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“Indian” means any person who is a member of any Indian tribe, band, group, pueblo, or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance 
with 25 U.S.C. 1452(c) and any “Native” as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
“Indian organization” means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. Chapter 17. 
 
“Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance 
with 25 U.S.C. 1452 (c). 
 
“Interested party” means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contract shall use its best efforts to give Indian organizations and Indian-owned economic enterprises the 
maximum practicable opportunity to participate in the subcontracts it awards, to the fullest extent consistent with 
efficient performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless and interested party challenges its 
status or the Contracting Officer has independent reason to question that status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to 
the U.S. Department of the Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants 
Administration, 1849 C Street NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility 
and will notify the Contracting Officer. No incentive payment will be made-- 
 
(1) Within 59 working days of subcontract award; 
 
(2) While a challenge is pending; or 
 
(3) If a subcontractor is determined to be an ineligible participant. 
 
(e)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an adjustment under 
the Indian Incentive Program to the following: 
 
(i) The estimated cost of cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive contract. 
 
(iv) The price of a firm-fixed-price contract. 
 
(2) The amount of the adjustment that may be made to the contract is 5 percent of the estimated cost, target cost, or 
firm-fixed price included in the subcontract initially awarded to the Indian organization or Indian-owned economic 
enterprise. 
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(3) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(4) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. 
 
(5) If the Contractor requests and receives an adjustment on behalf of a subcontractor, the Contractor is obligated to 
pay the subcontractor the adjustment. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in all subcontracts that-- 
 
(1) Are for other than commercial items; and 
 
(2) Are expected to exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation. 
 
(End of clause) 
 

252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 

252.236-7000     MODIFICATION PROPOSALS - PRICE 
BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
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(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 

252.236-7001     CONTRACT DRAWINGS, MAPS, AND 
SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
See Section 00830 
 
 

252.237-7000     NOTICE OF SPECIAL STANDARDS OF 
RESPONSIBILITY (DEC 1991) 
 
(a)  To be determined responsible, the Offeror must meet the general standards of responsibility set forth at FAR 
9.104-1 and the following criteria, as described in Chapter 3, General Standards, of "Government Auditing Standards." 
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(1) Qualifications; 
 
(2) Independence; and 
 
(3) Quality Control. 
 
(b)  "Government Auditing Standards" is issued by the Comptroller General of the United States and is available for 
sale from the:  
 
Superintendent of Documents 
U.S. Government Printing Office 
Washington, DC  20401  
Stock number 020-000-00243-2.  
 
(c)  The apparently successful Offeror, before award, shall give the Contracting Officer evidence that it is licensed by 
the cognizant licensing authority in the state or other political jurisdiction where the Offeror operates its professional 
practice. 
 
(End of provision) 
 

252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 
1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 

252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 
1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
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I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 

252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 
2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
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vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does 
not add value to items that it contracts for f.o.b. destination shipment);  
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will 
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to 
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any 
other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
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(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street 
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which 
shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
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has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(End of clause) 
 
 
 

252.247-7024  NOTIFICATION OF TRANSPORTATION OF 
SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this 
contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment);  
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause)
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Section 00800 - Special Contract Requirements  
 

52.000-4004 PARTNERING 
 
The Government proposes to form a partnering relationship with the contractor.  This partnering relationship will 
strive to facilitate communication and draw on the strengths of each organization in an effort to achieve a quality 
project, within budget, and on schedule.  Participation will be totally voluntary.  Partnering will not alter or supersede 
any provision of this contract nor will it provide either party with any additional contractual rights or obligations.  
Participation in partnering will not affect award of this contract.  Any cost associated with this partnering will be 
agreed to by both parties and will be shared equally, with no change in contract price.   
 
 

52.212-4003 TIME EXTENSIONS FOR UNUSUALLY SEVERE 
WEATHER  (OCT 1989)  ER 415-1-15 
 
a.  This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 
 

1)  The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given month. 
 

2)  The unusually severe weather must actually cause a delay to the completion of the project.  The delay 
must be beyond the control and without the fault or negligence of the contractor. 
 
b.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
 
                               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                 WORKDAYS BASED ON (5) DAY WORKWEEK. 
 

GEOGRAPHIC LOCATION --  Minneapolis, Minnesota 
Month       JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 
Days         18  14   8   4   5    5   4   4   4   3   6   15 

 
c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the contractor will 
record on the daily CQC report, the occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for 50 percent or more of the Contractor's 
scheduled workday.  The number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically from the first to the last 
day of each month, and be recorded as full days.  If the number of actual adverse weather delay days exceeds the 
number of days anticipated in paragraph b, above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in accordance 
with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION). 
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52.212-5000 EVALUATION OF SUBDIVIDED ITEMS  (MAR 1995)--
EFARS 

 
Item Nos. 0001, 0002, 0003 and 0004 are subdivided into two or more estimated quantities and are to be separately 
priced.  The Government will evaluate each of these items on the basis of total price of its sub-items. 
 

(End of provision) 
 
 

52.212-5001 VARIATIONS IN ESTIMATED QUANTITIES, 
SUBDIVIDED ITEMS ((MAR 1995)--EFARS 
 
This  variation in estimated quantities clause is applicable only to Items Nos. 0001, 0002, 0003 and 0004. 
 
(a)  Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or 
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract 
unit price. 
 
(b)  Where the actual quantity of work performed for Items Nos. 0001, 0002, 0003 and 0004 is less than 85% of the 
quantity of the first sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-
item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance 
with the clause FAR 52.211-18, Variation in Estimated Quantities. 
 
(c)  If the actual quantity of work performed under Items Nos. 0001, 0002, 0003 and 0004 exceeds 115% or is less than 
85% of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed under 
the second sub-item or any subsequent sub-item under Items Nos. 0001, 0002, 0003 and 0004 exceeds 115% or is less 
than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in 
the time required for performance of this contract the contract completion time will be adjusted in accordance with the 
clause FAR 52.211-18, Variation in Estimated Quantities. 
 

(End of clause)   
 
 

52.214-5000 ARITHMETIC DISCREPANCIES – EFARS 
 

(a)  For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 

(1)   Obviously misplaced decimal points will be corrected; 
(2) Discrepancy between unit price and extended price, the unit price will govern; 
(3) Apparent errors in extension of unit prices will be corrected; 
(4) Apparent errors in addition of lump sum and extended prices will be corrected. 

(b)  For the purpose of bid evaluation, the government will proceed on the assumption that the bidder 
intends his bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the abstract of bids. 

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low. 
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(End of statement) 

 
 

52.228-4002 INSURANCE 
 

As referenced in Contract Clause:  INSURANCE--WORK ON A GOVERNMENT INSTALLATION, the following 
types and amounts of insurance are required under this contract. 
 

Type     Amount 
 

Worker's Compensation and Employer's 
Liability Insurance: 

 
Coverage A   Compliance with State of Minnesota 
Worker's Compensation  Worker's Compensation Law 

 
Coverage B   $   100,000 
Employer's Liability 

 
General Liability Insurance: 

 
Bodily Injury   $1,000,000 per occurrence 

 
Property Damage   Not Required 

 
Automobile Liability Insurance  (Comprehensive Policy Form): 

 
Bodily Injury   $   500,000 per person and 

$1,000,000 per occurrence 
 

Property Damage   $   100,000 per occurrence 
 
 
 

 

52.228-4022 REQUIREMENT FOR BID GUARANTEE (FAR 28.101-
2) 
 
Each bidder shall submit with its bid a Bid Bond (Standard Form 24) with good and sufficient surety or sureties 
acceptable to the Government or other security as provided in the clause BID GUARANTEE in the form of twenty 
percent (20%) of the bid price or $3,000,000 whichever is lesser.  The bid bond penalty may be expressed in terms of a 
percentage of the bid price or may be expressed in dollars and cents. 
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING 
EXPENSE SCHEDULE (MAR 1995)—EFARS 
 
(a)  This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 49. 
 
(b)  Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction 
Equipment Ownership and Operating Expense Schedule, Region IV.  Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified otherwise by the contracting officer.  
For equipment not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be 
developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at the time of 
negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed shall apply. 
 
(c)  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for 
equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase 
threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal 
Cover Sheet. 

(End of clause) 
 
 

52.232-4004 INVOICE PROCEDURES 
 
In accordance with CONTRACT CLAUSE titled "PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS", the 
contractor shall submit invoices as follows: 
 

a.  In order to qualify for a periodic payment, the Contractor must submit a proper invoice (request for 
payment) to the Contracting Officer's Representative (COR) and a determination must be made that supplies or 
services conform to the contract requirements.  This determination will be made for the sole purpose of processing 
progress payments and will not constitute formal acceptance.  The due date for making progress payments shall be 
as stated in the contract clause:  PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS. 
 

b.  The submitted request for payment must be accompanied with documentation adequate to substantiate 
the amount requested.   Substantiation shall be consistent will the clauses in the solicitation titled Quantity Surveys, 
Purchase Orders, Invoices, etc. satisfactory to the COR. 
 

c.  The Contractor must also include with the payment request a certification as described in the Clause 
"PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS". 
 

d.  Payment requests will be reviewed for propriety by the COR.   Defective invoices will be returned to the 
Contractor for resolution with defects identified.  Along with the returned invoice, the COR may include, at its option, 
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an ENG FORM 93-PAYMENT ESTIMATE reflecting the substantiated and uncontested payment amount.  The 
Contractor will then be given the option of signing and returning the FORM 93 for payment along with the original 
invoice and certification or resubmitting a revised invoice and certification.  To expedite payment, the Contractor may 
request in writing that the COR retain the defective invoice and immediately process the payment request at the 
amount determined to be acceptable to the Government. 
 
 

 

52.236-4012 MATERIAL SOURCES 
 
a.  Concrete aggregate and stone protection materials meeting the requirements of these specifications can be 
produced from the sources listed in Section 00830 “Attachments”: 
 
b.  Materials may be furnished from any of the listed sources or at the option of the Contractor may be furnished from 
any other sources designated by the Contractor and approved by the Contracting 
Officer, subject to the conditions hereinafter stated. 
 
c.  After the award of the contract, the Contractor shall designate in writing only one source for each type of material 
or one combination of sources from which he proposes to furnish the materials.  If the Contractor proposes to furnish 
materials from a source or from sources not listed, he may designate only a single source for each type of material or 
single combination of sources for materials.  Samples for acceptance testing shall be provided as required by the 
TECHNICAL PROVISIONS.  If a source for materials so designated by the Contractor is not approved for use by the 
Contracting Officer, the Contractor may not submit for approval other sources but shall furnish the materials from 
approved sources selected from the list at no additional cost to the Government. 
 
d.  Approval of a source of materials is not to be construed as approval of all material from that source.  The right is 
reserved to reject materials from certain localized areas, zones, strata, or channels, when such materials are unsuitable 
as determined by the Contracting Officer.  Materials produced from an approved source shall meet all the 
requirements of the TECHNICAL PROVISIONS of these specifications. 

 

52.236-4014 PURCHASE ORDERS 
 
Two legible copies of each purchase order issued by the Contractor or the Contractor's  subcontractors for materials 
and equipment to be incorporated into the project, shall be furnished the Contracting Officer as soon as issued.  Each 
purchase order shall (1)  be clearly identified with applicable Department of Army contract number, (2)  carry and  
identifying number, (3)  be in sufficient detail to identify the material  being purchased, and (4) indicate a definite 
delivery date.  At the option of the Contractor, the copies of the purchase orders may or may not indicate the price of 
the articles purchased. 
 
 

52.236-4025 FLOATING PLANT EQUIPMENT  (MAY 1999) 
 

When mechanized equipment is operated on floating plant, the contractor shall provide positive and 
acceptable means of preventing this equipment from moving or falling into the water.  The type of equipment 
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addressed by this clause includes front-end loaders, bulldozers, trucks (both on and off-road), backhoes,  trackhoes, 
and similar equipment.  If the Contractor plans to use such equipment on floating plant, an activity hazard analysis 
must be developed for this feature of work.  The plan must include a detailed explanation of the type or types of 
physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and prevent the equipment 
from entering the water.  Nonstructural warning devices may be considered for situations where the use of structural 
barriers is determined to be impracticable.  The activity hazard analysis must thoroughly address the procedure and 
be submitted to the Corps of engineers for review and acceptance prior to start of this feature of work. 
 
 

52.236-4061 OBSTRUCTION OF CHANNEL 
 

The Government will not undertake to keep the channel free from vessels or other obstructions, except to 
the extent of such regulations, if any, as may be prescribed by the Secretary of the Army, in accordance with the 
Provisions of Section 7 of the River and Harbor Act approved August 8, 1917.  The Contractor will be required to 
conduct the work in such manner as to obstruct navigation as little as possible.  The Contractor shall consult with 
the appropriate Coast Guard office to determine whether a Notice to Mariners will need to be issued for construction-
related activities that might interfere with navigation or be interfered with by such navigation.  (Point of Contact:  
Marine Safety Detachment, St. Paul, Minnesota, 651-290-3991) If the Contractor's plant so obstructs the channel as to 
make difficult or endanger the passage of vessels, said plant shall be promptly moved on the approach of any vessel 
to such an extent as may be necessary to afford a practicable passage.  Upon the completion of the work the 
Contractor shall promptly remove his plant, including ranges, buoys, piles, and other marks placed by him under the 
contract whether in navigable waters or on shore. 
 
 

52.236-5000 PLANT AND MATERIAL REMOVAL AFTER 
CONTRACT TERMINATION (MAR 1995)—EFARS 
 
Should this contract be terminated as provided in clause 52.232-5001 because of the failure of Congress to provide 
additional funds for its completion, the contractor may be permitted to remove plant and material on which payments 
for preparatory work have been made, subject to an equitable deduction from the amounts due the contractor to 
reimburse the United States for the unabsorbed value of such plant and material. 
 
(End of clause) 
 
 

52.239-4001 YEAR 2000 COMPLIANCE  (FAR 39.106)  (JUL 1998) 
 
The contractor shall ensure that, with respect to any design, construction, goods, or services under this contract as 
well as any subsequent task/delivery orders issued under this contract (if applicable), all information technology 
contained therein shall be Year 2000 compliant.   Specifically, the contractor shall perform, maintain, and provide an 
inventory of all major components to include structures, equipment, items, parts, and furnishings under this contract 
and each task/delivery order which may be affected by the Year 2000 compliance requirement. 
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52.246-4001 LABORATORY AND TESTING FACILITIES 
 
The Contractor shall provide and maintain all measuring and testing devices, laboratory equipment, instruments, 
transportation, and supplies necessary to accomplish the required testing.  All measuring and testing devices shall 
be calibrated at established intervals against certified standards.  The Contractor's measuring and testing equipment 
shall be made available for use by the Government for verification of their accuracy and condition as well as for any 
inspection or test desired pursuant to SECTION 00700:  INSPECTION OF CONSTRUCTION.  The location of the 
laboratory shall be convenient to the site such that test results are available prior to proceeding with the next 
sequential phase of the work. 
 
 

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
 
“Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 
 
(1)  Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not be available in 
the contractor's accounting records to determine total actual equipment costs.  
 
(2)  If equipment costs have been allocated to a contract using predetermined rates, those charges will be adjusted to 
actual costs. 
 
(3)  Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses. 
 
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 
 
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.” 
 
(End of Clause) 
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WAGE RATES 
 
 

 
 
GENERAL 
DECISION NUMBER  CONSTRUCTION TYPE  PAGE NO. 
 
 
 
MN020061   HEAVY    00830-A-1 through 00830-A-31



 00830-A-1 DACW37-02-B-0014 

General Decision Number MN020061 

 
 
   General Decision Number MN020061 
   Superseded General Decision No. MN010061 
   State: Minnesota 
   Construction Type: 
   HEAVY 
   SEWER AND WATER LINE 
   TREATMENT PLANT 
   County(ies): 
   ANOKA              HENNEPIN            SCOTT 
   BENTON             HOUSTON             SHERBURNE 
   CARVER             ISANTI              ST LOUIS 
   CHISAGO            OLMSTED             STEARNS 
   CLAY               POLK                WASHINGTON 
   DAKOTA             RAMSEY              WRIGHT 
   TREATMENT PLANTS, HEAVY, SEWER & WATER LINES 
   Modification Number     Publication Date 
               0             03/01/2002 
               1             04/19/2002 
               2             05/03/2002 
               3             05/17/2002 
               4             06/21/2002 
  COUNTY(ies): 
  ANOKA              HENNEPIN            SCOTT 
  BENTON             HOUSTON             SHERBURNE 
  CARVER             ISANTI              ST LOUIS 
  CHISAGO            OLMSTED             STEARNS 
  CLAY               POLK                WASHINGTON 
  DAKOTA             RAMSEY              WRIGHT 
   ASBE0034G  06/01/2001 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, DAKOTA, HENNEPIN, HOUSTON, 
  ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & 
  WRIGHT COUNTIES 
  INSULATOR/ASBESTOS WORKERS (Includes 
   application of all insulating 
   materials, protective coverings, 
   coatings & finishings to all types 
   of mechanical systems)               28.09          11.49 
  ---------------------------------------------------------------- 
   ASBE0049G  06/01/2001 
                                       Rates           Fringes 
  ST. LOUIS COUNTY: 
  ASBESTOS WORKERS/INSULATORS (Includes 
   application of all insulating 
   materials, protective coverings, 
   coatings & finishings to all types 
   of mechanical systems)               28.35           7.21 
  ---------------------------------------------------------------- 
   ASBE0133C  07/01/2000 
                                       Rates           Fringes 
  CLAY & POLK COUNTIES: 
  ASBESTOS WORKERS/INSULATORS (Includes 
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   application of all insulating 
   materials, protective coverings, 
   coatings & finishings to all types 
   of mechanical systems)               20.58           6.85 
  ---------------------------------------------------------------- 
   ASBE0205K  05/01/1998 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, DAKOTA, HENNEPIN, HOUSTON, 
   ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, ST. LOUIS, STEARNS, 
   WASHINGTON & WRIGHT COUNTIES: 
  HAZARDOUS MATERIAL HANDLERS (Includes 
   preparation, wetting, stripping, 
   removal, scrapping, vacuuming, 
   bagging & disposing of all 
   insulation materials, whether they 
   contain asbestos or not, from 
   mechanical systems)                  18.21           3.30 
  ---------------------------------------------------------------- 
   BOIL0647E  10/01/1999 
                                       Rates           Fringes 
  BOILERMAKERS                          23.35           9.71 
  ---------------------------------------------------------------- 
   * BRMN0001Z  05/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
  SHERBURNE (City of Elk River), WASHINGTON & WRIGHT COUNTIES: 
   BRICKLAYERS & STONEMASONS            28.64           8.80 
  ---------------------------------------------------------------- 
   BRMN0003E  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS (South of a line between Townships #54 & #55, 2 miles 
   north of Cotton) COUNTY: 
  BRICKLAYERS                           26.88           9.46 
  ---------------------------------------------------------------- 
   * BRMN0003F  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (S. of a line between Townships 54 & 55 (2 
  miles north of Cotton) 
   TILE LAYERS                          21.96           9.00 
  ---------------------------------------------------------------- 
   * BRMN0007C  05/01/2002 
                                       Rates           Fringes 
  HOUSTON COUNTY 
  BRICKLAYERS; BLOCKLAYERS; CAULKERS; 
   CLEANERS; POINTERS; & STONEMASONS    27.27           9.13 
  ---------------------------------------------------------------- 
   * BRMN0008I  05/01/2002 
                                       Rates           Fringes 
  OLMSTED COUNTY 
  BRICKLAYERS; CAULKERS; CLEANERS; 
   POINTERS; & STONEMASONS              27.78           9.13 
  ---------------------------------------------------------------- 
   * BRMN0008J  05/01/2002 
                                       Rates           Fringes 
  OLMSTED COUNTY 
   TILE LAYERS                           25.14 
  ---------------------------------------------------------------- 
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   * BRMN0015H  05/01/2002 
                                       Rates           Fringes 
  CLAY AND POLK COUINTIES 
   BRICKLAYERS                          25.82           9.05 
  ---------------------------------------------------------------- 
   * BRMN0015I  05/01/2002 
                                       Rates           Fringes 
  CLAY COUNTY 
   CEMENT MASONS                        25.42           9.05 
  ---------------------------------------------------------------- 
   * BRMN0016C  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS (North of a line between Townships #54 & #55, 2 miles 
   north of Cotton) COUNTY: 
  BRICKLAYERS                           25.11           11.20 
  ---------------------------------------------------------------- 
   * BRMN1000A  05/01/2002 
                                       Rates           Fringes 
  BENTON, SHERBURNE (Excluding city of Elk River) & STEARNS 
   COUNTIES: 
  BRICKLAYERS; BLOCKLAYERS & 
   STONEMASONS                          26.65           8.80 
  ---------------------------------------------------------------- 
   * BRMN1000B  05/01/2002 
                                       Rates           Fringes 
  BENTON COUNTY 
   CEMENT MASONS (Treatment Plants)     26.20           8.70 
  STEARNS COUNTY 
   CEMENT MASONS & PLASTERERS 
    (Treatment Plants)                  26.20           8.70 
  ---------------------------------------------------------------- 
   * BRMN1000C  05/01/2002 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, HOUSTON, 
  ISANTI, POLK, RAMSEY, SCOTT, SHERBURNE, ST. LOUIS (Excluding 
  Duluth and south of Township Line 55), STEARNS, WASHINGTON & 
  WRIGHT COUNTIES: 
   TILE SETTERS                         27.29           9.65 
  ---------------------------------------------------------------- 
   * BRMN1000D  05/01/2002 
                                       Rates           Fringes 
  TILE FINISHERS                        23.90           7.55 
  ---------------------------------------------------------------- 
   * BRMN1000E  05/01/2002 
                                       Rates           Fringes 
  MARBLE SETTERS                        28.64           8.80 
  ---------------------------------------------------------------- 
   * BRMN1000J  05/01/2002 
                                       Rates           Fringes 
  TERRAZZO WORKERS MECHANICS            26.91           10.10 
  TERRAZZO BASE MACHINES                27.79            8.70 
  TERRAZZO WORKERS FINISHERS            27.46            8.70 
  ---------------------------------------------------------------- 
   CARP0190I  05/01/1997 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, ISANTI, 
   RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & WRIGHT COUNTIES: 
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  LATHERS                               22.45           7.04 
  ---------------------------------------------------------------- 
   CARP0190L  06/01/2000 
                                       Rates           Fringes 
  HOUSTON AND OLMSTED COUNTIES 
   LATHERS                              24.09           4.04 
  ---------------------------------------------------------------- 
   CARP0361G  05/01/2001 
                                       Rates           Fringes 
  ST. LOUIS (Alborn, Arnold, Bartlett, Birch, Brookstone, Canyon, 
   Clinton, Culver, Duluth, Floodwood, Gowan, Island, Kelsey, 
   Lakewood, Meadowlands, Munger, Palmers, Payne, Prasit, Shaw & 
   Taft) COUNTY: 
  CARPENTERS (Treatment Plants)         20.54           9.00 
  ---------------------------------------------------------------- 
   CARP0361J  05/01/2001 
                                       Rates           Fringes 
  POLK & ST. LOUIS COUNTIES 
   LATHERS                              20.82           9.00 
  ---------------------------------------------------------------- 
   CARP0361M  05/01/2001 
                                       Rates           Fringes 
  ST. LOUIS (Alborn, Arnold, Bartlett, Birch, Brookstone, Canyon, 
   Clinton, Culver, Duluth, Floodwood, Gowan, Island, Kelsey, 
   Lakewood, Meadowlands, Munger, Palmers, Payne, Prasit, Shaw & 
   Taft) COUNTY: 
   SOFT FLOOR LAYERS                    19.73           9.91 
  ---------------------------------------------------------------- 
   CARP0548F  05/01/2000 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY (Moorhead & up to 5 miles 
   radius), DAKOTA, HENNEPIN, HOUSTON, ISANTI, OLMSTED, POLK (East 
   Grand Forks & up to 5 miles radius), RAMSEY, SCOTT, SHERBURNE, 
   STEARNS, WASHINGTON & WRIGHT COUNTIES: 
  MILLWRIGHTS (Treatment Plants)        26.24           7.58 
  ---------------------------------------------------------------- 
   CARP0596D  06/01/1999 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
   SHERBURNE (E. of Hwy #169, inclu. Zimmerman, Big Lake & Elk 
   River), WASHINGTON & WRIGHT (S. of Hwy #12, inclu. Cokato, 
   Buffalo & Monticello) COUNTIES: 
  SOFT FLOOR LAYERS                     21.73           8.32 
  ---------------------------------------------------------------- 
   CARP0596I  05/01/1997 
                                       Rates           Fringes 
  TERRAZZO WORKERS FINISHERS            22.69           5.47 
  ---------------------------------------------------------------- 
   CARP0606G  05/01/2000 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (Excluding Alborn, Arnold, Bartlett, Birch, 
   Brookstone, Canyon, Clinton, Culver, Duluth, Floodwood, Gowan, 
   Island, Kelsey, Lakewood, Meadowlands, Munger, Palmers, Payne, 
   Prasit, Shaw & Taft): 
  CARPENTERS; PILEDRIVERMEN & SOFT 
   FLOOR LAYERS (Treatment Plants)      18.44           9.02 
  ---------------------------------------------------------------- 
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   CARP0606I  05/01/2000 
                                       Rates           Fringes 
  POLK COUNTY (Excluding East Grand Forks and an area 5 miles 
   outside city limits): 
  CARPENTERS & PILEDRIVERMEN 
   (Treatment Plants)                   15.53           6.87 
  ---------------------------------------------------------------- 
   CARP0930F  05/01/1998 
                                       Rates           Fringes 
  CLAY COUNTY (Except Moorhead): 
   CARPENTERS (Treatment Plants)        10.86           4.70 
  ---------------------------------------------------------------- 
   CARP1176B  06/01/1998 
                                       Rates           Fringes 
  CLAY COUNTY (City of Moorhead & a radius of 5 miles NE & South 
   of the city limits) & POLK COUNTY (East Grand Forks & an area 
   5 miles outside city limits): 
   CARPENTERS (Treatment Plants - Does 
    not include Acoustical or Drywall 
    Mechanics)                          16.75           3.05 
   PILEDRIVERMEN (Treatment Plants)     18.75           3.05 
  ---------------------------------------------------------------- 
   CARP1348C  05/01/2000 
                                       Rates           Fringes 
  CLAY (Excluding Moorhead & up to 5 miles radius), POLK (Excluding 
   East Grand Forks & up to 5 miles radius) & ST. LOUIS COUNTIES: 
  MILLWRIGHTS (Treatment Plants)        21.66          10.29 
  ---------------------------------------------------------------- 
   CARP1382D  06/01/2001 
                                       Rates           Fringes 
  HOUSTON COUNTY: 
   CARPENTERS & PILEDRIVERMEN 
    (Treatment Plants)                  18.52           6.03 
  OLMSTED COUNTY: 
   CARPENTERS & PILEDRIVERMEN 
    (Treatment Plants)                  22.78           6.03 
  ---------------------------------------------------------------- 
   CARP9900M  05/01/2001 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
   SHERBURNE (Excluding St. Cloud & extending 5 miles beyond the 
   city limits of St. Cloud), WASHINGTON & WRIGHT COUNTIES: 
   CARPENTERS; INSULATORS; & 
    PILEDRIVERMEN (Treatment Plants)    27.06           7.63 
  ---------------------------------------------------------------- 
   CARP9900N  05/01/2000 
                                       Rates           Fringes 
  CARPENTERS & PILEDRIVERMEN (Heavy, Sewer & Water Lines): 
   AREA 1                               22.77           8.50 
   AREA 2                               20.29           7.53 
   AREA 3                               17.22           9.02 
   AREA 4                               19.84           7.53 
   AREA 5                               21.05           9.02 
   AREA 6                               21.09           8.98 
   AREA 7                               21.49           8.98 
   AREA 1 - ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, 
    RAMSEY, SCOTT, SHERBURNE (South of the northern boundary of 
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    T. 33-N and east of the western boundary of R. 27-W), 
    WASHINGTON & WRIGHT (East of & Including Minnesota Highway #25) 
    COUNTIES 
   AREA 2 - BENTON, SHERBURNE (NW three-fourths, Including Clear 
    Lake & Becker), STEARNS & WRIGHT (NW Part, including South 
    Haven & Maple Lake) COUNTIES 
   AREA 3 - CLAY & POLK COUNTIES 
   AREA 4 - HOUSTON & OLMSTED COUNTIES 
   AREA 5 - ST. LOUIS COUNTY (Northeast two-thirds, Including Cook, 
    Cusson & Ely & Western Strip, Including Chisholm, Orr & 
    Greaney) 
   AREA 6 - ST. LOUIS COUNTY (Southern one-third, Including 
    Fond Du Lac, Floodwood, Cotton & Proctor) 
   AREA 7 - ST. LOUIS COUNTY (Duluth) 
  ---------------------------------------------------------------- 
   CARP9900Q  05/01/2001 
                                       Rates           Fringes 
  BENTON, SHERBURNE (Extreme NW portion, Including St. Cloud & 
   extending 5 miles beyond the city limits of St. Cloud) & STEARNS 
   COUNTIES: 
   CARPENTERS & PILEDRIVERMEN 
    (Treatment Plants)                  19.91           6.63 
  ---------------------------------------------------------------- 
   ELEC0110K  05/01/2001 
                                       Rates           Fringes 
  ANOKA (Except Anoka & Fridley Townships & the cities of Andover, 
   Anoka, Columbia Heights, Coon Rapids, Fridley, Hilltop, Ramsey & 
   Spring Lake Park), CHISAGO, DAKOTA, ISANTI, RAMSEY, SHERBURNE 
   (East of Becker & Santiago Townships) & WASHINGTON COUNTIES: 
  ELECTRICIANS                          28.28          13.19 
  CABLE SPLICERS                        29.28          13.47 
  ---------------------------------------------------------------- 
   ELEC0110L  03/01/1998 
                                       Rates           Fringes 
  SOUND, SIGNAL & COMMUNICATIONS WORK: 
   Technician (Installation of 
    Controller Only)                    19.22            .58+a+b 
   Installer (Excluding Controller 
    Work)                               11.31            .34+a+b 
  FOOTNOTES: 
   a. 1 year's service - 5 days' paid vacation; 2 years' service - 
   10 days' paid vacation; 5 years' service - 12 days' paid 
   vacation; 7 years' service - 14 days' paid vacation; 9 years' 
   service - 16 days' paid vacation; 11 years' service - 18 
   days' paid vacation; 12 years' service - 20 days' paid 
   vacation 
   b. 8 Paid Holidays:  New Year's Day; Memorial Day; 4th of July; 
   Labor Day; Thanksgiving Day; Day After Thanksgiving; the 
   normal work day preceding Christmas Day; & Christmas Day 
  ---------------------------------------------------------------- 
   ELEC0160D  03/31/2002 
                                       Rates           Fringes 
  LINE CONSTRUCTION: 
   Lineman; Cable Splicer; Dynamiter; 
    Special Equipment Operator; & 
    Technician                          27.51           10.01 
   Equipment Operator                   23.66           8.90 
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   Groundman/Truck Driver; & Pole 
    Treating Truck Driver               19.26           7.64 
  LINE CLEARANCE: 
   Tree Trimmer; Tractor Operator       18.44           7.40 
   Groundman/Truck Driver               12.91           5.81 
   Groundman                            11.99           5.55 
  ---------------------------------------------------------------- 
   * ELEC0242G  06/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (South part bounded on the north by the north 
   line of Kelsey Township extended east & west): 
  ELECTRICIANS                          26.87           44% 
  ---------------------------------------------------------------- 
   ELEC0292F  05/01/2000 
                                       Rates           Fringes 
  AREA 1:  ANOKA (Andover, Anoka, Columbia Heights, Coon Rapids, 
  Fridley, Hilltop, Ramsey, Spring Lake Park), BENTON AND SHERBURNE 
  COUNTIES (East of Hwy 25 to Hwy 10 and an imaginary line straight 
  West to the Missippi River), CARVER, HENNEPIN, SCOTT, AND WRIGHT 
  COUNTIES 
   ELECTRICIANS: 
    Electricians                        27.50           12.18 
    Cable Splicers                      28.50           12.62 
  AREA 2:  BENTON AND SHERBURNE COUNTIES (West of Hwy 25 to Hwy 10 
  and an imaginary line straight West to the Mississippi River), 
  AND STEARNS COUNTY 
   ELECTRICAL CONTRACTS OVER $300,000: 
    Electricians                        23.80           10.97 
    Cable Splicers                      24.80           11.43 
   ELECTRICAL CONTRACTS UNDER $300,000: 
    Electricians                        20.92            9.64 
    Cable Splicers                      21.92           10.11 
  ---------------------------------------------------------------- 
   * ELEC0294I  06/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (North part bounded on the south by the 
   south line of Ellsburg Township, extended east & west): 
  ELECTRICIANS                          27.02           11.21 
  CABLE SPLICERS                        27.57           11.44 
  ---------------------------------------------------------------- 
   ELEC0343N  06/01/2001 
                                       Rates           Fringes 
  OLMSTED COUNTY (City of Rochester & 10 mile radius): 
   Electricians                         22.99           9.12 
   Cable Splicers                       23.99           9.26 
  HOUSTON & OLMSTED (Excluding City of Rochester & 10 mile 
   radius) COUNTIES: 
   ELECTRICAL INSTALLATIONS OVER $300,000.00: 
    Electricians                        22.99           9.12 
    Cable Splicers                      23.99           9.26 
   ELECTRICAL INSTALLATIONS UNDER $300,000.00: 
    Electricians                        20.24           8.75 
    Cable Splicers                      21.24           8.89 
  ---------------------------------------------------------------- 
   ELEC1426J  06/01/1998 
                                       Rates           Fringes 
  CLAY & POLK COUNTIES: 
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  ELECTRICIANS: 
   Electricians                         14.70           4.64 
   Cable Splicers                       15.45           4.73 
  ---------------------------------------------------------------- 
   ENGI0049Y  05/01/2001 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS (Treatment Plants): 
   GROUP 1                              28.99           7.55 
   GROUP 2                              28.65           7.55 
   GROUP 3                              27.24           7.55 
   GROUP 4                              26.90           7.55 
   GROUP 5                              26.73           7.55 
   GROUP 6                              25.22           7.55 
   GROUP 7                              24.10           7.55 
   GROUP 8                              22.09           7.55 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
  GROUP 1 - Helicopter Operator; Truck & Crawler Crane with 
   200' of Boom & Over, including Jib ($.50 premium with 300' of 
   Boom & over, including jib); & Tower Crane 250' & Over 
  GROUP 2 - Truck & Crawler Crane with 150' of Boom, up to but 
  not including 200' of Boom, including Jib; & Tower Crane 
  200' & Over, Concrete Pump 164 ft Boom. 
  GROUP 3 - Traveling Tower Crane; Master Mechanic; Pile Driving 
  Operator (when 3 drums are used); Truck & Crawler Crane, up to 
  but not including 150' of Boom, including Jib; Derrick (Guy & 
  Stiffleg); Tower Crane (Stationary) up to 200'; & All Terrain 
  Vehicle Crane, Boom Truck over 100 ft. 
  GROUP 4 - Crawler Backhoe; Hoist Engineer (3 drums or more); 
  Locomotive Operator; Overhead Crane Operator (inside building 
  perimeter); & Tractor Operator with Boom 
  GROUP 5 - Air Compressor Operator 450 CFM or Over (2 or more 
  machines); Pump Operator and/or Conveyor Operator (2 or more 
  machines); Mechanic; Pumpcrete or Complaco type Machine 
  Operator; Forklift; Boom Truck up to 100 ft; Concrete Mixer 
  Operator; Drill Rig - Heavy Rotary or Churn when used for 
  Caisson Drilling for Elevator Cylinder or Building 
  Construction; Front End Loader (Over 1 cu. yd.); Hoist Engineer 
  (1 or 2 drums); Straddle Carrier Operator; Power Plant Engineer 
  (100 KW & over on multiples equal to 100KW & over); Tractor 
  Operator over D2; & Well Point Pump Op. 
  GROUP 6 - Concrete Batch Plant Operator; Gunite Operator; 
  Tractor Operator D2 or similar size; & Front End Loader 
  Operator, up to 1 cu. yd. 
  GROUP 7 - Air Compressor Operator 600 CFM or Over; Pump 
  and/or Conveyor Operator; Brakeman; Pick-up Sweeper (1 cu. 
  yd. & over Hopper capacity); Truck Crane Oiler; & Welding 
  Machine Operator, Fireman temporary heat. 
  GROUP 8 - Mechanical Space Heater (Temporary Heat); Oiler 
  or Greaser; & Elevator Operator 
  ---------------------------------------------------------------- 
   ENGI0049Z  05/01/2001 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS (Heavy, Sewer & Water Lines): 
  ANOKA, CARVER, CHISAGO (S. of the northern boundary of T. 34-N & 
   that part consisting substantially of the cities of Thomson, 
   Cloquet, Scanlon & Carlton), DAKOTA, HENNEPIN, RAMSEY, SCOTT, 
   SHERBURNE (S. of the northern boundary of T. 33-N & E. of the 
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   western boundary of R. 27-W), ST. LOUIS, WASHINGTON & WRIGHT 
   (E. of & inclu. Hwy #25) COUNTIES: 
   GROUP 1                              25.57           7.55 
   GROUP 2                              25.02           7.55 
   GROUP 3                              24.84           7.55 
   GROUP 4                              24.72           7.55 
   GROUP 5                              21.68           7.55 
   GROUP 6                              20.47           7.55 
  BENTON (E. of the western right-of-way of U.S. Hwy #10), 
   CHISAGO (Exclu. area S. of the northern boundary of T. 34-N), 
   HOUSTON, ISANTI, OLMSTED, SHERBURNE (Excluding area S. of the 
   northern boundary of T. 33-N and E. of the western boundary of 
   R. 27-W), STEARNS (E. of the western right-of-way of Minn. Hwy 
   #15) & WRIGHT (Exclu. area E. of Hwy #25) COUNTIES: 
   GROUP 1                              23.61           7.55 
   GROUP 2                              23.16           7.55 
   GROUP 3                              22.99           7.55 
   GROUP 4                              22.86           7.55 
   GROUP 5                              20.29           7.55 
   GROUP 6                              19.42           7.55 
  BENTON (Excluding E. of the western right-of-way of U.S. Hwy 
   #10), CLAY, POLK & STEARNS (Excluding area E. of the Western 
   right-of-way of Minn. Hwy #15) COUNTIES: 
   GROUP 1                              21.45           7.55 
   GROUP 2                              20.52           7.55 
   GROUP 3                              20.32           7.55 
   GROUP 4                              20.21           7.55 
   GROUP 5                              18.50           7.55 
   GROUP 6                              17.90           7.55 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
   GROUP 1 - Helicopter Pilot; *Crane with over 135' Boom, 
    excluding Jib; Dragline, Crawler, Hydraulic Backhoe and/or 
    other similar equipment with Shovel-type Controls 3 cu. yds. & 
    over Mfg. rated Cap.; & Pile Driving when 3 Drums are in use 
   GROUP 2 - Cableway; Concrete Mixer, Stationary Plant over 34E; 
    Derrick (Guy or Stiffleg) (Power) (Skids or Stationary); Diver 
    Dragline, Crawler, Hydraulic Backhoe and/or similar equipment 
    with Shovel-type Controls, up to 3 cu. yds. Mfg. rated cap.; 
    Dredge or Engineers, Dredge (Power) & Engineer; Front End 
    Loader, 5 cu. yds. & over; Grader or Motor Patrol, Finishing 
    Earthwork & Bituminous; Locomotive Crane; Master Mechanic; 
    Mixer (Paving) Concrete Paving, Road; Mole, including Power 
    Supply; Mucking Machine, including Mucking Operations, Conway 
    or similar type; Piledriving; Refrigeration Plant Engineer; 
    Tandem Scraper; Tractor - Boom type; Truck Crane - Crawler 
    Crane; & Tugboat 100 HP & over 
   GROUP 3 - Dual Tractor; Elevating Grader; Pumpcrete; Scraper - 
    Struck Cap. 32 cu. yds. & over; & Self-propelled Traveling Soil 
    Stabilizer 
   GROUP 4 - Air Track Rock Drill; Articulated Hauler Terex, 
    Caterpillar or similar type; Asphalt Bituminous Stabilizer 
    Plant; Automatic Road Machine (CMI or similar); Backfiller; 
    Bituminous Roller (8 Tons & over); Bituminous Spreader & 
    Finishing (Power); Boom Truck (Power operated Boom); Brokk or 
    R.T.C. 750 Remote Control or Similar types with all 
    attachments; Cat & Scraper; Cat Tractor with Rock Wagons or 
    similar types; Challenger 75-D or 85-D when pulling Scraper or 
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    Bulldozer; Chip Harvester & Tree Cutter over 150 HP; Concrete 
    Batch Plant; Concrete Mixer on jobsite over 14S; Concrete 
    Mobile; Crushing Plant (Gravel & Stone) or Gravel Washing, 
    Crushing & Screening Plant; Curb Machine; Directional Boring 
    Machine; Dope Machine (Pipeline); Drill Rigs, Heavy Rotary or 
    Churn or Cable Drill; Fork Lift or Straddle Carrier; Fork Lift 
    or Lumber Stacker; Front End Loader, over 1 cu. yd.; Hoist 
    Engineer (Power); Hydraulic Tree Planter; Launcherman 
    (Tankerman or Pilot License); Lead Greaser; Locomotive; 
    Mechanic; Milling, Grinding & Planing Machine; Morbark Tub 
    Grinder or Similar Type; Multiple Machines, such as Air 
    Compressors, Welding Machines, Generators, Pumps; Pavement 
    Breaker or Tamping Machine (Power Driven) Mighty Mite or 
    similar type; Pickup Sweeper, 1 cu. yd. & over Hopper Cap.; 
    Pipeline Wrapping, Cleaning or Bending Machine; Power Plant 
    Engineer, 100 K.W.H. & over; Power Actuated Horizontal Boring 
    Machine, over 6"; Pugmill; Rubber- tired Farm Tractor, Backhoe 
    Attach.; Scraper, up to 32 cu. yds.; Skid Steer Loader, over 1 
    cu. yd. with Backhoe Attachment; Slip Form (Power Driven) 
    (Paving); Tie Tamper & Ballast Machine; Tractor, Bulldozer; 
    Tractor Operator, over 50 HP with Power Take-off; Trenching 
    Machine (Sewer, Water, Gas); Well Point Installation; & 
    Dismantling or Repair Mechanic 
   GROUP 5 - Air Compressor, 600 CFM or over; Bituminous Roller 
    (Under 8 tons); Bituminous Rubber-tired Roller; Bituminous 
    Spreader & Bituminous Finishing Machine Tender (Power); 
    Concrete Distributor & Spreader Finishing Machine, Longitudinal 
    Float, Joint Machine, & Spray; Concrete Saw (Multiple Blade) 
    (Power Operated); Form Trench Digger (Power); Front End Loader, 
    up to & incl. 1 cu. yd.; Grader (Motor Patrol); Gunite Gunall; 
    Hydraulic Log Splitter; Loader (Barber Greene or similar type); 
    Payhauler or similar type; Post Hole Driving Machine/Post Hole 
    Augar; Power Actuated Auger & Boring Machine; Power Actuated 
    Jack; Pump; Self-propelled Chip Spreader (Flaherty or similar); 
    Sheep Foot Compactor with Blade - 200 HP & over; Shouldering 
    Machine (Power) Apsco or similar type inclu. self-propelled 
    Sand & Chip Spreader; Stump Chipper & Tree Chipper; Tractor 
    Operator, Bulldozer, 50 HP or less; & Tree Farmer (Machine) 
   GROUP 6 - Challenger 75-D or 85-D when pulling Disk or Roller; 
    Conveyor; Dredge Deck Hand; Fireman or Tank Car Heater; Gravel 
    Screening Plant (Portable not Crushing or Washing); Greaser 
    (Truck or Tractor); Leverman; Mechanic tender; Mechanic, Space 
    Heater (Temporary Heat); Oiler (Power Shovel, Crane, Dragline); 
    Power Sweeper; Roller on Gravel Compaction; Self-propelled 
    Vibrating Packer (35 HP & over); Sheep Foot Roller; Tractor, 
    Wheel Type (over 50 HP); & Truck Crane Oiler 
   *CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM; 
    CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM 
  UNDERGROUND WORK: 
   TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM 
   UNDER AIR PRESSURE - $ .50 PREMIUM 
  HAZARDOUS WASTE PROJECTS (PPE Required): 
   LEVEL A - $1.25 PREMIUM 
   LEVEL B - $ .90 PREMIUM 
   LEVEL C - $ .60 PREMIUM 
  ---------------------------------------------------------------- 
   IRON0512M  05/01/2002 
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                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, DAKOTA, HENNEPIN, HOUSTON, 
  ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & 
  WRIGHT COUNTIES 
   IRONWORKERS                          29.50           11.84 
  ---------------------------------------------------------------- 
   IRON0563L  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY: 
   IRONWORKERS                          23.78           12.70 
  ---------------------------------------------------------------- 
   IRON0793F  05/01/2002 
                                       Rates           Fringes 
  CLAY & POLK COUNTIES 
   IRONWORKERS                          19.14           9.73 
  ---------------------------------------------------------------- 
   * LABO0010J  05/01/2002 
                                       Rates           Fringes 
  LANDSCAPERS:  Seeding, Sodding & 
   Planting of evergreen & deciduous 
   shrubs & trees                       13.34           5.05 
  ---------------------------------------------------------------- 
   LABO0132I  01/01/2000 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, HOUSTON, 
   ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & 
   WRIGHT COUNTIES: 
  LABORERS, Asbestos Abatement          19.16           6.62 
  ---------------------------------------------------------------- 
   * LABO0132M  05/07/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
  SHERBURNE, WASHINGTON & WRIGHT COUNTIES 
  LABORERS (Treatment Plants): 
   GROUP 1                              23.12           7.17 
   GROUP 2                              23.62           7.17 
   GROUP 3                              24.12           7.17 
          LABORERS CLASSIFICATIONS 
  GROUP 1 - Construction Craft Laborer; Flagperson/Traffic Control; 
  Carpenter Tender; Concrete; Damp Proofer Below Grade; Drill 
  Runner Tender; Dumpman - Dirt, Asphalt, Concrete, Cement; Heater 
  Tender; Hot Tar Caulker - Corker;  Joist Handler; Material 
  Handler - Power Buggy; Rebar; Snow  Blower Operator; Signal 
  Person; Asbestos and Hazardous Waste Technician; Hydro Blast or 
  Waterblast; Chain Saw Operator; Concrete Saw, Drill Operator; 
  Concrete Vibrator; Demolition & Remodeling, Excluding Demolition 
  of an entire Structural System; Mason Tender; Mortar Mixer - 
  Cement or any other substitute Material or Composition; Pipe 
  Handler; Pneumatic & Electric Tool, Jackhammer, Paving Buster, 
  Chipping Hammer, Tamper Operator, etc.; Swing Stage Line Scaffold 
  (Not including Patent" Scaffolding); Torchman - Gas, Electric, 
  Thermal or similar device; & Remote Control Tamper 
  GROUP 2 - Caisson Work; Mounted Wall Saw Operator; Nozzle 
  Operator - Gunite, Cement, Sandblasting; Pipelayer; Pipe Rehab 
  Technical, including Cleaning, Cutting, Cameraing, etc.; 
  Refractory Worker; Sheeting Setter & Driver, Heavy Building 
  Excavation; Underground Work - Open Ditch or Excavation 8' Below 
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  Grade; & Underpinning 
  GROUP 3 - Driller for Blasting purposes; Dynamite Blaster or 
  substitute products Tovex TR, Water, Gas, Gel, Bristar, Silent 
  Dynamite, etc. 
  ---------------------------------------------------------------- 
   LABO0132P  06/01/1999 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
   SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
  PLASTER TENDERS (Treatment Plants)    23.85           5.59 
  ---------------------------------------------------------------- 
   LABO0405D  05/01/1999 
                                       Rates           Fringes 
  HOUSTON COUNTY: 
  LABORERS (Treatment Plants): 
   GROUP 1                              15.49           4.89 
   GROUP 2                              16.19           4.89 
   FLAGPERSON                           13.66           4.89 
  OLMSTED COUNTY: 
  LABORERS (Treatment Plants): 
   GROUP 1                              16.94           4.89 
   GROUP 2                              17.64           4.89 
   FLAGPERSON                           15.06           4.89 
           LABORER CLASSIFICATIONS 
   GROUP 1 - Construction; General; Carpenter Tender; Concrete; 
    Damp Proofer Below Grade; Dumpman - Dirt, Asphalt, Concrete, 
    Cement; Heater Tender; Hot Tar Caulker - Corker; Firewatch; 
    Joist Handler; Material Handler - Power Buggy; Rebar; 
    Signalperson; Snow Blower Operator; Demolition & Wrecking, 
    Including Remodeling; Chain Saw Operator; Concrete Saw, Drill 
    Operator; Concrete Vibrator; Pipe Handler; Pneumatic & Electric 
    Tool, Jackhammer, Paving Buster, Chipping Hammer, Tamper 
    Operator, etc.; Swing Stage Line Scaffold (not including 
    "Patent" Scaffolding); & Remote Control Tamper 
   GROUP 2 - Pipe Rehab Technician, including Cleaning, Cutting, 
    Cameraing, etc.; Caisson Work; Nozzle Operator - Gunite, 
    Cement, Sandblasting; Pipelayer; Refractory Worker; Sheeting 
    Setter & Driver, Heavy Building Excavation; Underground Work - 
    Open Ditch or Excavation 8' Below Grade; Underpinning; Mason 
    Tender; Mortar Mixer - Cement or any other substitute Material 
    or Composition; Driller for Blasting Purposes; Dynamite Blaster 
    or substitute products Tovex TR, Water, Gas, Gel, Bristar, 
    Silent Dynamite, etc. 
  ---------------------------------------------------------------- 
   LABO0563C  05/01/2001 
                                       Rates           Fringes 
  BENTON, CLAY (Except City limits of Moorhead) & STEARNS COUNTIES: 
  LABORERS (Treatment Plants): 
   Total Construction Projects Over $950,000: 
    GROUP 1                             18.02           6.72 
    GROUP 2                             18.77           6.72 
    GROUP 3                             19.02           6.72 
    FLAGPERSON                          16.11           6.72 
   Total Construction Projects Under $950,000: 
    GROUP 1                             16.27           6.72 
    GROUP 2                             17.02           6.72 
    GROUP 3                             17.27           6.72 
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    FLAGPERSON                          14.54           6.72 
           LABORER CLASSIFICATIONS 
  GROUP 1 - Construction; Asbestos & Hazardous Waste Technician; 
  Carpenter Tender; Chain Saw Operator; Concrete Saw, Drill 
  Operator; Concrete Vibrator; Concrete; Damp Proofer Below 
  Grade; Demolition & Remodeling, Excluding Demolition of an 
  entire Structural System; Drill Runner Tender; Dump Person - 
  Dirt, Asphalt, Concrete, Cement; Heater Tender; Hot Tar Caulker- 
  Corker; Hydro Blast or Waterblaster; Joist Handler; Mason 
  Tender; Material Handler - Power Buggy; Mortar Mixer - Cement 
  or any other Substitute material or Composition; Pipe Handler; 
  Pneumatic & Electric Tools, Jackhammer, Paving Buster, Chipping 
  Hammer, Tamper Operator, etc.; Remote Control Tamper; Signal 
  Person; Snow Blower Operator; Swing Stage Line Scaffold (Not 
  including "Patent" Scaffolding); Torchperson - Gas, Electric, 
  Thermal or similar device 
  GROUP 2 - Caisson Work; Mounted Wall Saw Operator; Nozzle 
  Operator - Gunite, Cement, Sandblasting; Pipelayer; Pipe Rehab 
  Technician (Including Cleaning, Cutting, Cameraing, etc.); 
  Refractory Worker; Sheeting Setter & Driver, Heavy Building 
  Excavation; Underground Work - Open Ditch or Excavation 8' 
  Below Grade; & Underpinning 
  GROUP 3 - Driller for Blasting Purposes; Dynamite Blaster or 
  substitute products Tovel TR, Water, Gas, Gel, Bristar, Silent 
  Dynamite, etc. 
  ---------------------------------------------------------------- 
   LABO0580B  04/19/1999 
                                       Rates           Fringes 
  CLAY (Moorhead) & POLK (East Grand Forks) COUNTIES: 
  LABORERS (Treatment Plants)           14.05           4.34 
            LABORER CLASSIFICATIONS 
  Common; Concrete Bucket; Power Tool Operator; Mortar Mixer; 
   Brick & Plasterers' Tender; Jackhammer Work; Hod Carrier; 
   Non-Metallic Pipe Layer; Gas Line Wrapping or Taping; Cutting 
   Torch for Demolition; Sandblaster & Gunnite Pot Tender; & Hose 
   Tender 
  ---------------------------------------------------------------- 
   LABO1091B  05/01/1998 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (South of T 55 N): 
  LABORERS (Treatment Plants): 
   GROUP 1                              15.95           5.39 
   GROUP 2                              16.10           5.39 
   GROUP 3                              16.35           5.39 
   GROUP 4                              16.65           5.39 
   FLAGPERSON                           14.05           5.39 
           LABORER CLASSIFICATIONS 
   GROUP 1 - General; Carpenter Tender; Concrete Laborer; Damp 
    Proofer Below Grade; Drill Runner Tender; Dumpman - Dirt, 
    Asphalt, Concrete, Cement; Heater Tender; Hot Tar Caulker - 
    Corker; Joist Handler; Rebar; Snow Blower Operator; 
    Signalperson; Material Handler (All types Power Buggy); Fire 
    Control; Asbestos Removal; & Hazardous Waste 
   GROUP 2 - Chain Saw Operator; Concrete Saw, Drill Operator; 
    Concrete Vibrator; Demolition & Wrecking, Excluding 
    Remodeling; Gunite, Sandblasting Machine Operator; Mason 
    Tender; Mortar Mixer - Cement or any other substitute material 
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    or composition; Pipe Handler; Pneumatic & Electric Tools, 
    Jackhammer, Paving Buster, Chipping Hammer, Tamper Operator, 
    etc.; Swing Stage Line Scaffold (not including "patent" 
    scaffolding); Torchman - Gas, Electric, Thermal or similar 
    device; & Hydroblast 
   GROUP 3 - Caisson Work; Nozzle Operator - Gunite, Cement, 
    Sandblasting; Pipelayer; Refractory Worker; Sheeting Setter & 
    Driver, Heavy Building Excavation; Underground Work - Open 
    Ditch or Excavation 8' Below Grade; Underpinning; & Hod 
    Carrier 
   GROUP 4 - Driller for Blasting Purposes; Dynamite Blasters or 
    substitute products Tovex TR, Water, Gas, Gel, Bristar, Silent 
    Dynamite, etc.; Asbestos Abatement Worker; & Hazardous Waste 
    Worker 
  ---------------------------------------------------------------- 
   * LABO1091D  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (South of TR 55): 
  LABORERS: 
   Asbestos Abatement                   20.80           7.41 
  ---------------------------------------------------------------- 
   LABO1097B  05/01/2001 
                                       Rates           Fringes 
  POLK COUNTY (Excluding the city limits of East Grand Forks): 
  LABORERS (Treatment Plants): 
   Projects Under $760,000 including Mechanical & Electrical: 
    GROUP 1                             13.48           5.06 
    GROUP 2                             13.67           5.06 
    GROUP 3                             13.84           5.06 
    FLAGPERSON                          11.88           5.06 
   Projects $760,000 & Over, including Mechanical & Electrical: 
    GROUP 1                             15.68           5.06 
    GROUP 2                             16.08           5.06 
    GROUP 3                             16.28           5.06 
    FLAGPERSON                          13.98           5.06 
          LABORER CLASSIFICATIONS 
    GROUP 1 - Construction; Carpenter Tender; Concrete; Damp 
  Proofer Below Grade; Dump Person - Dirt, Asphalt, Concrete & 
  Cement; Heater Tender; Hot Tar Caulker - Corker; Joist 
  Handler; Material Handler - Power Buggy; Rebar; Signal Person; 
  & Snow Blower Operator; Chain Saw Operator; Concrete Vibrator; 
  Demolition & Wrecking, Excluding Remodeling; Mason Tender; 
  Mortar Mixer - Cement or Any Other Substitute Material or 
  Composition; Pipe Handler; Pneumatic & Electric Tool, 
  Jackhammer, Paving Buster, Chipping Hammer, Tamper Operator, 
  Etc.; Swing Stage Line Scaffold (Not including "Patent" 
  Scaffolding); & Torch Person - Gas, Electric, Thermal or 
  similar device; Scrapping, Sweeping & Clean-up; Skid Steer, 
  Forklift (Incidental Use) 
    GROUP 2 - Creosote Handler; Caisson Work; Concrete Saw Drill 
  Operator; Nozzle Operator - Gunite, Cement, Sandblasting; 
  Pipelayer; Sheeting Setter & Driver, Heavy Building 
  Excavation; Underground Work - Open Ditch or Excavation 8' 
  Below Grade; Underpinning; & High Pay/Low Pay - 40 ft. Over or 
  Under Ground Floor without Conventional Floor Areas; Pipe- 
  Rehab Technician, including Cleaning, Cutting, Camering, etc.; 
  & Wall Mounted Saw Operator 
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    GROUP 3 - Driller for Blasting Purposes; Dynamite Blaster or 
  substitute products; & Tovex TR, Water, Gas, Gel, Bristar, 
0 Silent Dynamite, etc. 
1 ---------------------------------------------------------------- 
2 
3  LABO1097D  05/01/2001 
4                                      Rates           Fringes 
5 ST. LOUIS COUNTY (North of T 55 N): 
6 
7 LABORERS (Treatment Plants): 
8  GROUP 1                              19.67           5.81 
9  GROUP 2                              20.07           5.81 
0  GROUP 3                              20.37           5.81 
1  Flagperson                           17.77           5.81 
2  Refractory Worker                    21.67           5.81 
3 
4         LABORERS CLASSIFICATIONS 
5 
6   GROUP 1 - Construction; Carpenter Tender; Concrete; Damp 
7 Proofer Below Grade; Dump Person - Dirt, Asphalt, Concrete & 
8 Cement; Heater Tender; Hot Tar Caulker - Corker; Joist 
9 Handler; Material Handler - Power Buggy; Rebar; Signal Person; 
0 & Snow Blower Operator; Chain Saw Operator; Concrete Vibrator; 
1 Demolition & Wrecking, Excluding Remodeling; Mason Tender; 
2 Mortar Mixer - Cement or Any Other Substitute Material or 
3 Composition; Pipe Handler; Pneumatic & Electric Tool, 
4 Jackhammer, Paving Buster, Chipping Hammer, Tamper Operator, 
5 Etc.; Swing Stage Line Scaffold (Not including "Patent" 
6 Scaffolding); & Torch Person - Gas, Electric, Thermal or 
7 similar device; Scrapping, Sweeping & Clean-up; Skid Steer, 
8 Forklift (Incidental Use) 
9 
0   GROUP 2 - Creosote Handler; Caisson Work; Concrete Saw Drill 
1 Operator; Nozzle Operator - Gunite, Cement, Sandblasting; 
2 Pipelayer; Sheeting Setter & Driver, Heavy Building 
3 Excavation; Underground Work - Open Ditch or Excavation 8' 
4 Below Grade; Underpinning; & High Pay/Low Pay - 40 ft. Over or 
5 Under Ground Floor without Conventional Floor Areas; Pipe- 
6 Rehab Technician, including Cleaning, Cutting, Camering, etc.; 
7 & Wall Mounted Saw Operator 
8 
9   GROUP 3 - Driller for Blasting Purposes; Dynamite Blaster or 
0 
1 substitute products; & Tovex TR, Water, Gas, Gel, Bristar, 
2 Silent Dynamite, etc. 
3 ---------------------------------------------------------------- 
4 
5  * LABO1097G  05/01/2002 
6                                      Rates           Fringes 
7 POLK COUNTY (Excluding the city limits of East Grand Forks); 
8  & ST. LOUIS COUNTY (N. of TR 55, but excluding a 20-mile radius 
9  of Grand Forks, North Dakota): 
0 
1 LABORERS: 
2  Asbestos Abatement                   20.80           7.41 
3 ---------------------------------------------------------------- 
4 
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5  LABO9900O  05/01/2002 
6                                      Rates           Fringes 
7 LABORERS (Heavy, Sewer & Water Lines): 
8 
9 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
0  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
1 
2  GROUP 1                              22.89           6.21 
3  GROUP 2                              23.09           6.21 
4  GROUP 3                              23.24           6.21 
5  GROUP 4                              23.34           6.21 
6  GROUP 5                              23.59           6.21 
7  GROUP 6                              24.89           6.21 
8 
9 BENTON & STEARNS COUNTIES: 
0 
1  GROUP 1                              18.54           5.86 
2  GROUP 2                              18.74           5.86 
3  GROUP 3                              18.89           5.86 
4  GROUP 4                              18.99           5.86 
5  GROUP 5                              19.24           5.86 
6  GROUP 6                              20.54           5.86 
7 
8 CLAY (Excluding City Limits of Moorhead) & POLK (Excluding City 
9  Limits of East Grand Forks) COUNTIES: 
0 
1  GROUP 1                              15.74           5.21 
2  GROUP 2                              15.94           5.21 
3  GROUP 3                              16.09           5.21 
4  GROUP 4                              16.19           5.21 
5  GROUP 5                              16.44           5.21 
6  GROUP 6                              17.74           5.21 
7 
8 HOUSTON & OLMSTED COUNTIES: 
9 
0  GROUP 1                              17.94           5.21 
1  GROUP 2                              18.14           5.21 
2  GROUP 3                              18.29           5.21 
3  GROUP 4                              18.39           5.21 
4  GROUP 5                              18.64           5.21 
5  GROUP 6                              19.94           5.21 
6  GROUP 7                              15.04           5.01 
7 
8 ST. LOUIS COUNTY (South of T. 55 N): 
9 
0  GROUP 1                              22.17           5.46 
1  GROUP 2                              22.37           5.46 
2  GROUP 3                              22.52           5.46 
3  GROUP 4                              22.62           5.46 
4  GROUP 5                              22.87           5.46 
5  GROUP 6                              24.17           5.46 
6 
7 ST. LOUIS COUNTY (North of T. 55 N): 
8 
9  GROUP 1                              21.62           6.51 
0  GROUP 2                              21.82           6.51 
1  GROUP 3                              21.97           6.51 
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2  GROUP 4                              22.07           6.51 
3  GROUP 5                              22.32           6.51 
4  GROUP 6                              23.62           6.51 
5 
6          LABORER CLASSIFICATIONS 
7 
8  GROUP 1 - Construction; Bituminous Batcherperson (Stationary 
9   Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
0   Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
1   Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
2   Batcherperson; Concrete Handler, Caisson, Footings, Columns, 
3   Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
4   (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
5   Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer 
6   Below Grade; Demolition of an entire Structural System, 
7   Excluding Remodeling; Drill Runner Tender; Dump Operator (Dirt, 
8   Paver, Dumping Batch Truck, etc.); Fabric Installer; Grade 
9   Checker; Hydrant & Valve Setter; Hydro Blast or Waterblaster; 
0   Joint Filler (Concrete Pavement); Kettleperson (Bituminous or 
1   Lead); Labor Wrecking Demolition; Mortar Mixer; Pipe Handler; 
2   Pipelayer ($1.00 Premium); Power Buggy Operator; Pump Operator 
3   (Less than 6"); Retaining Wall Installation; Sand Cushion 
4   Bedmaker; Service Connection Maker (Water, Gas); Signalperson; 
5   Slip Lining of Utility Lines; Soil Stabilizer; Sound Barrier & 
6   Guard Rail Installation; Squeegeeperson; Stabilizing 
7   Batcherperson (Stationary Plant); Temporary Heaters & Blower 
8   Tender; Top Person (Sewer, Water or Gas Trench); Traffic 
9   Controller (Traffic Barriers) & Transit/Level; Flagperson. 
0 
1  GROUP 2 - Chain Saw; Compaction Equipment (Hand Operated or 
2   Remote Control); Concrete Drilling; Concrete Mixer Operator; 
3   Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
4   8' Below starting level of manual work; Formsetter; Joint 
5   Sawer, Mortar; Pipe Fuser/Technician; Pneumatic Tools, 
6   Jackhammer, Paving Buster, Chipping Hammer, etc.; Remote 
7   Control Demo Machine & Related Accessories 
8   (Electric/Hydraulic); Stone Tender/Mason Tender; & Torchperson 
9   - Gas, Electric, Thermal or Similar Device 
0 
1  GROUP 3 - Brick or Block Paving Setter; Caisson Work; Cofferdam 
2   Work 
3 
4  GROUP 4 - Bottomperson (Sewer, Water or Gas Trench - More than 
5   8' Below starting level or manual Work); Cement Gun Operator 
6   (1 1/2" or Over); Driller - Air Track or Similar; & Nozzle 
7   Operator (Gunite, Sandblasting, Cement) 
8 
9  GROUP 5 - Asbestos & Hazardous Waste Tech; Tunnel Laborer; 
0   Tunnel Miner; Tunnel Miner Tender; Underground Laborer; & 
1   Underpinning 
2 
3  GROUP 6 - Blasting Person (Dynamite or substitute Products); & 
4   Tunnel Miner Under Pressure 
5 ---------------------------------------------------------------- 
6 
7  * LABO9900Q  05/01/2002 
8                                      Rates           Fringes 
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9 LABORERS (Heavy, Sewer & Water Lines): 
0 
1 CLAY (City Limits of Moorhead) & POLK (City Limits of East Grand 
2  Forks) COUNTIES: 
3 
4  GROUP 1                              14.49           6.46 
5  GROUP 2                              14.69           6.46 
6  GROUP 3                              14.84           6.46 
7  GROUP 4                              14.94           6.46 
8  GROUP 5                              15.19           6.46 
9  GROUP 6                              16.49           6.46 
0 
1          LABORER CLASSIFICATIONS 
2 
3 GROUP 1 - Construction; Bituminous Batcherperson (Stationary 
4 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
5 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
6 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
7 Batcherperson; Concrete Handler, Caisson, Footings, Columns, 
8 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
9 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
0 Puddler (Paving); Conduit Layer; Curb Setter; Damp-proofer Below 
1 Grade; Demolition of an entire Structural System, Excluding 
2 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
3 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
4 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
5 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
6 Wrecking Demolition; Mortar Mixer; Pipe Handler; Pipelayer ($1.50 
7 Premium); Power Buggy Operator; Pump Operator (Less than 6"); 
8 Retaining Wall Installation; Sand Cushion Bedmaker; Service 
9 Connection Maker (Water, Gas); Signalperson; Slip Lining of 
0 Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
1 Installation; Squeegeeperson; Stabilizing Batcherperson 
2 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
3 (Sewer, Water or Gas Trench); Flagperson/ Traffic Controller 
4 (Traffic Barriers) & Transit/Level 
5 
6 GROUP 2 - Chain Saw; Compaction Equipment (Hand Operated or 
7 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
8 
9 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
0 8' Below starting level of manual work; Formsetter; Joint Sawer, 
1 Mortar; Pipe Fuser/Technician; Pipe Rehab Technician, including 
2 Cleaning, Cutting, Cameraing, etc.; Pneumatic Tools, Jackhammer, 
3 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
4 & Related Accessories (Electric/ Hydraulic); Stone Tender/Mason 
5 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
6 
7 GROUP 3 - Brick or Block Paving Setter; Caisson Work; Cofferdam 
8 Work 
9 
0 GROUP 4 - Bottomperson (Sewer, Water or Gas Trench - More than 
1 8' Below starting level or manual Work); Cement Gun Operator (1 
2 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
3 (Gunite, Sandblasting, Cement) 
4 
5 GROUP 5 - Asbestos & Hazardous Waste Tech; Tunnel Laborer; 
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6 Tunnel Miner; Tunnel Miner Tender; Underground Laborer; & 
7 Underpinning 
8 GROUP 6 - Blasting Person (Dynamite or substitute Products); 
9 Tunnel Miner Under Pressure 
0 ---------------------------------------------------------------- 
1 
2  PAIN0061F  05/01/2000 
3                                      Rates           Fringes 
4 CHISAGO, DAKOTA, RAMSEY & WASHINGTON COUNTIES: 
5 
6 PAINTERS: 
7  GROUP 1                              23.50           8.28 
8  GROUP 2                              17.63           8.28 
9  GROUP 3                              24.25           8.28 
0 
1            PAINTER CLASSIFICATIONS 
2 
3  GROUP 1 - Brush; Drywall Finisher; & Paperhanger 
4  GROUP 2 - Drywall Sander 
5  GROUP 3 - Sandblaster; Spray; Swing Stage; Boatswain Chair; 
6   Window Jack; Safety Belt; Erected Structural Steel; Bridges; 
7   & Application of Epoxy Materials & Materials containing over 
8   50% Creosote 
9 ---------------------------------------------------------------- 
0 
1  PAIN0106I  05/01/2001 
2                                      Rates           Fringes 
3 ST LOUIS COUNTY 
4 
5  GLAZIERS                             20.11           7.24+a 
6 
7  FOOTNOTE: 
8   a. 1 to 4 years' service - 1 week's paid vacation; 5 to 11 
9   years' service - 2 weeks' paid vacation; 11 years' service 
0   or more - 3 weeks' paid vacation 
1 ---------------------------------------------------------------- 
2 
3  PAIN0106J  05/01/2001 
4                                      Rates           Fringes 
5 
6 ST. LOUIS COUNTY: 
7 
8 PAINTERS: 
9  REPAINT: 
0   Brush &  Roller                     21.23           7.73 
1   Paperhanger, Spray, Steel, 
2 and Taper                          21.83           7.73 
3  New: 
4   Brush; Roller                       22.73           7.73 
5   Paperhanger, Spray, Steel, 
6 and Taper                          23.33           7.73 
7 ---------------------------------------------------------------- 
8 
9  PAIN0386I  05/01/2000 
0                                      Rates           Fringes 
1 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (South & East 
2  of a line drawn between the town of Santiago in Sherburne County 
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3  and the town of Clearwater in Wright County) & WRIGHT COUNTIES: 
4 
5 PAINTERS: 
6  Brush; Roller; & Wallpaper Hanger    24.31           7.72 
7  Spray; Steel; Sandblaster; Swing 
8   Stage & Epoxy                       25.06           7.72 
9 ---------------------------------------------------------------- 
0 
1  PAIN0386J  05/01/2000 
2                                      Rates           Fringes 
3 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (South & east 
4  of a line drawn between the town of Santiago, Sherburne County 
5  and the town of Clearwater, Wright County) & WRIGHT COUNTIES: 
6 
7 PAINTERS: 
8  Drywall Taper/Finisher               23.97           7.85 
9  Sander                               17.98           7.85 
0 ---------------------------------------------------------------- 
1 
2  PAIN0681E  05/01/2001 
3                                      Rates           Fringes 
4 HOUSTON & OLMSTED COUNTIES: 
5 
6  CORPORATE CITY LIMITS OF ROCHESTER, OLMSTED COUNTY: 
7 
8   PAINTERS: 
9 Brush & Roller                     22.13           6.07 
0 Paperhanger & Steel                22.38           6.07 
1 Sandblasting & Spray               22.63           6.07 
2 Stageman & Beltman                 23.13           6.07 
3 
4  REMAINING AREA: 
5 
6   $600,000 & over in volume including Electrical & Mechanical: 
7 
8   PAINTERS: 
9 Brush & Roller                     22.13           6.07 
0 Paperhanger & Steel                22.38           6.07 
1 Sandblasting & Spray               22.63           6.07 
2 
3 Stageman & Beltman                 23.13           6.07 
4 
5   Under $600,000 in volume including Electrical & Mechanical: 
6 
7 PAINTERS: 
8  Brush & Roller                    18.81           6.07 
9  Paperhanger & Steel               19.02           6.07 
0  Sandblasting & Spray              19.24           6.07 
1  Stageman & Beltman                19.66           6.07 
2 
3 APPLICATION OF EPOXY, CREOSOTE OR ALL OTHER HIGHLY TOXIC 
4 MATERIALS - $ .25 PREMIUM 
5 ---------------------------------------------------------------- 
6 
7  PAIN0681H  05/01/2001 
8                                      Rates           Fringes 
9 HOUSTON & OLMSTED COUNTIES: 
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0 
1  DRYWALL FINISHERS                    21.74           6.07 
2  DRYWALL SANDERS                      16.31           6.07 
3 ---------------------------------------------------------------- 
4 
5  PAIN0880A  05/01/1999 
6                                      Rates           Fringes 
7 SIGN PAINTERS                         21.12           2.08+a+b 
8 
9 FOOTNOTES: 
0  a. 8 Paid Holidays:  New Year's Day; Memorial Day; 
1  Independence Day; Labor Day; Thanksgiving Day; the Day After 
2  Thanksgiving; the last working Day Before Christmas; & 
3  Christmas Day 
4 
5  b. Vacation Pay:  3 yrs' service - 2 wks' paid vacation; 6 yrs' 
6  service - 3 wks' paid vacation; 15 yrs' service - 4 wks' paid 
7  vacation 
8 ---------------------------------------------------------------- 
9 
0  * PAIN0884F  06/01/2002 
1                                      Rates           Fringes 
2 PAINTERS: 
3 
4 BENTON, SHERBURNE (Western one-half, North & West of a line drawn 
5  between the city of Santiago in Sherburne County & the city of 
6  Clearwater in Wright County) & STEARNS COUNTIES: 
7 
8  Projects Under $8,000.00: 
9   GROUP 1                             16.00           7.06 
0   GROUP 2                             16.00           7.06 
1   GROUP 3                             16.61           7.06 
2 
3  All Other Work: 
4   GROUP 1                             20.01           7.06 
5   GROUP 2                             20.01           7.06 
6   GROUP 3                             20.76           7.06 
7 
8 CLAY & POLK COUNTIES: 
9 
0  Projects Under $8,000.00: 
1   GROUP 1                             14.41           1.87 
2   GROUP 2                             15.21           6.34 
3   GROUP 3                             15.16           1.87 
4 
5  All Other Work: 
6   GROUP 1                             18.01           1.87 
7   GROUP 2                             19.01           6.34 
8   GROUP 3                             18.76           1.87 
9 
0          PAINTER CLASSIFICATIONS 
1 
2  GROUP 1:  Brush & Roller 
3 
4  GROUP 2:  Drywall Taper & Finisher 
5 
6  GROUP 3:  Spray; Two Component Paints; Epoxies; Sandblasting & 
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7   Rigging; Bridge Painting; Work done on Swing Scaffolding, 
8   Safety Harness, Boatswain's Chair, Coverings & Erection of 
9   Scaffolding for same, Work on Erected Structural Steel, Storage 
0   Bins, Tanks, Abrasive Blasting; Steeple Jack Work which applies 
1   to Smokestacks, Elevated Tanks & Erected Towers over 35 ft. & 
2   Flag Poles; & Structural Supports 
3 ---------------------------------------------------------------- 
4 
5  PAIN1324E  06/01/1999 
6                                      Rates           Fringes 
7 ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, HOUSTON, 
8  ISANTI, OLMSTED, POLK, RAMSEY, SCOTT, SHERBURNE, STEARNS, 
9  WASHINGTON & WRIGHT COUNTIES: 
0 
1 GLAZIERS                              24.31           7.89 
2 ---------------------------------------------------------------- 
3 
4  PLAS0265D  06/01/2000 
5                                      Rates           Fringes 
6 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
7  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
8 
9 PLASTERERS                            24.88           8.35 
0 ---------------------------------------------------------------- 
1 
2  PLAS6330I  05/01/2000 
3                                      Rates           Fringes 
4 ST. LOUIS COUNTY (South of T 55N): 
5 
6 CEMENT MASONS (Treatment Plants)      21.34           8.15 
7 ---------------------------------------------------------------- 
8 
9  PLAS6330J  05/01/2000 
0                                      Rates           Fringes 
1 HOUSTON & OLMSTED COUNTIES: 
2 
3 CEMENT MASONS (Treatment Plants):     23.29           4.37 
4 ---------------------------------------------------------------- 
5 
6  PLAS6330K  05/01/2000 
7                                      Rates           Fringes 
8 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
9  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
0 
1 CEMENT MASONS (Treatment Plants)      24.99           7.96 
2 ---------------------------------------------------------------- 
3 
4  PLAS6330L  05/01/2000 
5                                      Rates           Fringes 
6 ST. LOUIS COUNTY (North of T 55N): 
7 
8 CEMENT MASONS (Treatment Plants)      18.20           9.00 
9 ---------------------------------------------------------------- 
0 
1  PLAS6330M  05/01/2000 
2                                      Rates           Fringes 
3 ST. LOUIS COUNTY: 
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4 
5 PLASTERERS                            19.62           8.70 
6 ---------------------------------------------------------------- 
7 
8  PLAS6330N  06/01/2000 
9                                      Rates           Fringes 
0 HOUSTON & OLMSTED COUNTIES: 
1 
2 PLASTERERS                            25.25           2.40 
3 ---------------------------------------------------------------- 
4 
5  PLAS6330O  05/01/2000 
6                                      Rates           Fringes 
7 ST. LOUIS COUNTY (South of T 55N): 
8 
9 CEMENT MASONS (Heavy, Sewer & Water 
0  Lines)                               20.33           10.70 
1 ---------------------------------------------------------------- 
2 
3  PLAS6330P  05/01/2000 
4                                      Rates           Fringes 
5 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
6  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
7 
8 CEMENT MASONS (Heavy, Sewer & Water 
9  Lines)                               23.79           7.96 
0 ---------------------------------------------------------------- 
1 
2  PLAS6330Q  05/01/2000 
3                                      Rates           Fringes 
4 ST. LOUIS COUNTY (North of T 55N): 
5 
6 CEMENT MASONS (Heavy, Sewer & Water 
7  Lines)                               18.20           9.00 
8 ---------------------------------------------------------------- 
9 
0  PLAS6330R  05/01/2000 
1 
2                                      Rates           Fringes 
3 HOUSTON & OLMSTED COUNTIES: 
4 
5 CEMENT MASONS (Heavy, Sewer & Water 
6  Lines)                               22.69           4.75 
7 ---------------------------------------------------------------- 
8 
9  PLAS6330U  07/01/1999 
0                                      Rates           Fringes 
1 POLK COUNTY: 
2 
3 CEMENT MASONS (Treatment Plants)      18.35           5.80 
4 ---------------------------------------------------------------- 
5 
6  PLAS6330W  05/01/2000 
7                                      Rates           Fringes 
8 BENTON, CLAY & POLK COUNTIES: 
9 
0 PLASTERERS                            17.75           4.65 
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1 ---------------------------------------------------------------- 
2 
3  PLUM0006E  08/01/2001 
4                                      Rates           Fringes 
5 HOUSTON COUNTY: 
6 
7 PIPEFITTERS; PLUMBERS; & STEAMFITTERS: 
8  Mechanical Contracts Up to 
9   $75,000.00                          22.93           8.35 
0  All Other Mechanical Contracts       28.66           8.35 
1 
2 OLMSTED COUNTY: 
3 
4 PIPEFITTERS; PLUMBERS; & 
5  STEAMFITTERS                         22.93           8.35 
6 ---------------------------------------------------------------- 
7 
8  PLUM0011H  05/01/2001 
9                                      Rates           Fringes 
0 ST. LOUIS COUNTY (South of an east-west line drawn through 
1  Cotton) 
2 
3  PLUMBERS, PIPEFITTERS, 
4   and STEAMFITTERS                    26.35           9.15 
5 ---------------------------------------------------------------- 
6 
7  PLUM0015E  05/01/2001 
8                                      Rates           Fringes 
9 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (East of a line 
0 running northeasterly from the point of Wright County that lies 
1 furthest north to that point of Mille Lacs County that is south 
2 by west) & WRIGHT COUNTIES: 
3 
4  PLUMBERS                             27.70           9.17+a 
5 
6 FOOTNOTE: 
7  a. Paid Holiday:  Labor Day 
8 
9 ---------------------------------------------------------------- 
0 
1  PLUM0015F  05/01/2001 
2                                      Rates           Fringes 
3 BENTON & STEARNS COUNTIES 
4 
5  PLUMBERS                             25.80           9.71+a 
6 
7 FOOTNOTE: 
8  a. Paid Holiday:  Labor Day 
9 ---------------------------------------------------------------- 
0 
1  PLUM0034E  05/01/2001 
2                                      Rates           Fringes 
3 CHISAGO, DAKOTA, RAMSEY & WASHINGTON COUNTIES 
4 
5  PLUMBERS                             28.90           9.68+a 
6 
7  FOOTNOTE: 
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8   a. 1 Paid Holiday:  Labor Day 
9 ---------------------------------------------------------------- 
0 
1  PLUM0126E  05/15/2001 
2                                      Rates           Fringes 
3 CLAY & POLK COUNTIES: 
4 
5 PLUMBERS & STEAMFITTERS: 
6  Mechanical Projects 
7   under $2,000,000                    25.11           7.93 
8  Mechanical Projects 
9   $2,000,000 and above                27.51           7.93 
0 ---------------------------------------------------------------- 
1 
2  PLUM0417B  06/01/2001 
3                                      Rates           Fringes 
4 ANOKA, DAKOTA, HENNEPIN, RAMSEY, SCOTT & WASHINGTON COUNTIES: 
5 
6 SPRINKLER FITTERS                     29.42           11.17+a 
7 
8 FOOTNOTE: 
9  a. 6 Paid Holidays:  Memorial Day; July 4th; Friday before 
0  Labor Day; Labor Day; Columbus Day; & Thanksgiving Day 
1 ---------------------------------------------------------------- 
2 
3  PLUM0455F  05/01/2001 
4                                      Rates           Fringes 
5 CHISAGO, DAKOTA, RAMSEY & WASHINGTON COUNTIES 
6 
7  PIPEFITTERS & STEAMFITTERS           29.10           10.10 
8 ---------------------------------------------------------------- 
9 
0  PLUM0539G  05/01/2001 
1                                      Rates           Fringes 
2 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (East of a line 
3 running North-Easterly from the point of Wright Co.that lies 
4 furthest North to that point of Mille Lacs that is South by West) 
5 
6 & WRIGHT COUNTIES: 
7 
8  PIPEFITTERS                          29.77           9.51 
9 ---------------------------------------------------------------- 
0 
1  PLUM0539L  05/01/2001 
2                                      Rates           Fringes 
3 BENTON, SHERBURNE (West of a line running North-Easterly from 
4  point of Wright Co. lies furthest North to point of Mille Lacs 
5  that is South by West) & STEARNS COUNTIES: 
6 
7 PIPEFITTERS                           23.72           11.83 
8 ---------------------------------------------------------------- 
9 
0  PLUM0589E  06/01/2001 
1                                      Rates           Fringes 
2 ST. LOUIS COUNTY (North of an East-West line drawn through 
3 Cotton) 
4 
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5  PIPEFITTERS; PLUMBERS; & 
6   STEAMFITTERS                        23.62           11.42 
7 ---------------------------------------------------------------- 
8 
9  ROOF0096U  06/01/1998 
0                                      Rates           Fringes 
1 ROOFERS: 
2  HOUSTON COUNTY                       16.01           3.92 
3  OLMSTED COUNTY                       17.34           3.92 
4 ---------------------------------------------------------------- 
5 
6  ROOF0096V  07/01/2000 
7                                      Rates           Fringes 
8 ST. LOUIS COUNTY (South of Hwy 16, excluding city of Forbes): 
9 
0 ROOFERS                               22.20           7.15 
1 ---------------------------------------------------------------- 
2 
3  ROOF0096W  05/01/2000 
4                                      Rates           Fringes 
5 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI (South of State 
6  Highway #95, including Cambridge), RAMSEY, SCOTT, WASHINGTON & 
7  WRIGHT (South of County Road #39) COUNTIES: 
8 
9 ROOFERS                               24.94           7.63+a 
0 
1 FOOTNOTE: 
2  a. 1 Paid Holiday:  Labor Day 
3 ---------------------------------------------------------------- 
4 
5  ROOF0096X  06/01/2000 
6                                      Rates           Fringes 
7 BENTON, ISANTI (North of State Highway #95, excluding Cambridge), 
8  SHERBURNE, STEARNS & WRIGHT (North of Wright County Road #39, 
9  from South Haven to Monticello, including both towns) COUNTIES: 
0 
1 ROOFERS                               21.50           5.45 
2 
3 ---------------------------------------------------------------- 
4 
5  ROOF0096Y  05/01/2000 
6                                      Rates           Fringes 
7 ST. LOUIS COUNTY (Northern two-thirds): 
8 
9 ROOFERS                               18.20           5.20 
0 ---------------------------------------------------------------- 
1 
2  ROOF0214B  04/01/1998 
3                                      Rates           Fringes 
4 CLAY & POLK COUNTIES: 
5 
6 ROOFERS                               10.83 
7 ---------------------------------------------------------------- 
8 
9  SFMN0669D  04/01/2002 
0                                      Rates           Fringes 
1 BENTON, CARVER, CHISAGO, CLAY, HOUSTON, ISANTI, OLMSTED, POLK, 
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2  SHERBURNE, ST. LOUIS, STEARNS & WRIGHT COUNTIES: 
3 
4 SPRINKLER FITTERS                     27.76           8.05 
5 ---------------------------------------------------------------- 
6 
7  * SHEE0010U  05/01/2002 
8                                      Rates           Fringes 
9 BENTON, SHERBURNE & STEARNS COUNTIES 
0 
1  SHEET METAL WORKERS                  26.07           10.53 
2 ---------------------------------------------------------------- 
3 
4  * SHEE0010V  01/01/2002 
5                                      Rates           Fringes 
6 CLAY COUNTY 
7 
8  SHEET METAL WORKERS                  19.10           6.73 
9 ---------------------------------------------------------------- 
0 
1  SHEE0010W  05/01/2000 
2                                      Rates           Fringes 
3 ST. LOUIS COUNTY (Southern one-third): 
4 
5 SHEET METAL WORKERS                   24.28           9.88 
6 ---------------------------------------------------------------- 
7 
8  SHEE0010X  05/01/2001 
9                                      Rates           Fringes 
0 ST. LOUIS COUNTY (Northern two-thirds) 
1 
2  SHEET METAL WORKERS                  24.83           9.57 
3 ---------------------------------------------------------------- 
4 
5  SHEE0010Y  05/01/2001 
6                                      Rates           Fringes 
7 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
8  WASHINGTON & WRIGHT COUNTIES 
9 
0  SHEET METAL WORKERS                  28.26           10.68+a 
1 
2  FOOTNOTE: 
3   a. Paid Holiday:  Labor Day 
4 ---------------------------------------------------------------- 
5 
6  * SHEE0010Z  05/01/2002 
7                                      Rates           Fringes 
8 OLMSTED COUNTY 
9 
0  SHEET METAL WORKERS                  25.76           9.62 
1 ---------------------------------------------------------------- 
2 
3  SHEE1000A  05/01/1999 
4                                      Rates           Fringes 
5 HOUSTON COUNTY: 
6 
7 SHEET METAL WORKERS: 
8  Sheet Metal Installations of 
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9   $50,000.00 & Under                  17.53           6.49 
0  All Other Work                       19.69           6.49 
1 ---------------------------------------------------------------- 
2 
3  * SHEE1000E  01/01/2002 
4                                      Rates           Fringes 
5 CLAY COUNTY 
6 
7  SHEET METAL WORKERS                  19.46           6.38 
8 ---------------------------------------------------------------- 
9 
0  TEAM0132F  05/01/2000 
1                                      Rates           Fringes 
2 CHISAGO (Northern half) & ISANTI COUNTIES: 
3 
4 TRUCK DRIVERS (Treatment Plants)      23.08 
5 ---------------------------------------------------------------- 
6 
7  TEAM0160I  05/01/2000 
8                                      Rates           Fringes 
9 TRUCK DRIVERS (Heavy, Sewer & Water Lines): 
0 
1 ANOKA, CARVER, CHISAGO (S. of T. 34-N), DAKOTA, HENNEPIN, RAMSEY, 
2  ST. LOUIS, SCOTT, SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
3 
4  GROUP 1                              19.80           5.70 
5  GROUP 2                              19.25           5.70 
6  GROUP 3                              19.15           5.70 
7  GROUP 4                              18.90           5.70 
8 
9 BENTON, CHISAGO (N. of T. 34-N), CLAY, ISANTI, POLK & STEARNS 
0  COUNTIES: 
1 
2  GROUP 1                              16.32           5.70 
3  GROUP 2                              15.81           5.70 
4  GROUP 3                              15.66           5.70 
5 
6  GROUP 4                              15.66           5.70 
7 
8 HOUSTON & OLMSTED COUNTIES: 
9 
0  GROUP 1                              18.00           5.70 
1  GROUP 2                              17.45           5.70 
2  GROUP 3                              17.35           5.70 
3  GROUP 4                              17.15           5.70 
4 
5        TRUCK DRIVER CLASSIFICATIONS 
6 
7  GROUP 1 - Boom; Mechanic; Off-Road, including Articulated Dump 
8   Truck; Tractor Trailer; Truck Driver (Operation of Hand & Power 
9   Operated Winch); & Winches 
0 
1  GROUP 2 - Tri Axles (Including Four Axles) 
2 
3  GROUP 3 - Bituminous Distributor; Bituminous Distributor (One 
4   man operation); Tandem Axles; & Single Axles 
5 
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6  GROUP 4 - Bituminous Distributor Spray Operator (Rear End 
7   Oiler); Dumpman; Pilot Car; Self-propelled Packer; Slurry 
8   Operator; Tank Truck Tender (Gas, Oil, Road Oil & Water); 
9   Tractor Operator (Wheel type used for any purpose) 
0 
1  THE FOLLOWING CLASSIFICATIONS SHALL COME UNDER THE APPROPRIATE 
2  AXLE RATE WAGE GROUP: 
3   "A" Frame; Dry Batch Hauler; Ready-Mix Concrete; Slurry; 
4   Tank (Gas, Oil, Road Oil & Water) 
5 ---------------------------------------------------------------- 
6 
7  TEAM0221D  05/30/1998 
8                                      Rates           Fringes 
9 LANDSCAPE - SOD, TREES, SHRUBS & BLACK DIRT: 
0  Single Axles & Farm Tractors         12.15           4.00 
1  Tandem Axles                         12.30           4.00 
2  Truck-Train Combination              12.45           4.00 
3 ---------------------------------------------------------------- 
4 
5  TEAM0346D  05/01/1998 
6                                      Rates           Fringes 
7 ANOKA, CARVER, CHISAGO (Southern half), DAKOTA, HENNEPIN, RAMSEY, 
8  ST. LOUIS, SCOTT, SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
9 
0 TRUCK DRIVERS (Treatment Plants): 
1  GROUP 1 - Boom Truck Operator        19.55           4.50 
2  GROUP 2 - Ready-Mix; Tractor-Trailer 19.00           4.50 
3  GROUP 3 - Mechanic; Fork Lift 
4   Operator; & Tandem or 3 Axles       18.90           4.50 
5  GROUP 4 - Farm Tractor; Single or 
6   2 Axles; & Dumps                    18.65           4.50 
7 ---------------------------------------------------------------- 
8 
9  TEAM0405C  05/01/1999 
0                                      Rates           Fringes 
1 
2 HOUSTON COUNTY 
3 
4  TRUCK DRIVERS (Treatment Plants)     15.49 
5 
6 OLMSTED COUNTY 
7 
8  TRUCK DRIVERS (Treatment Plants)     16.94 
9 ---------------------------------------------------------------- 
0 
1  TEAM0563C  05/01/1999 
2                                      Rates           Fringes 
3 BENTON, CLAY (Except City limits of Moorhead) & STEARNS COUNTIES: 
4 
5 TRUCK DRIVERS (Treatment Plants): 
6  Total Construction Projects of 
7   Over $950,000.00                    15.59 
8  Total Construction Projects 
9   Under $950,000.00                   13.84 
0 ---------------------------------------------------------------- 
1 
2  TEAM0580C  04/19/1999 
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3                                      Rates           Fringes 
4 CLAY (Moorhead) & POLK (East Grand Forks) COUNTIES: 
5 
6 TRUCK DRIVERS (Treatment Plants)      14.05 
7 ---------------------------------------------------------------- 
8 
9  TEAM1097B  05/01/1999 
0                                      Rates           Fringes 
1 POLK COUNTY (Excluding the city limits of East Grand Forks): 
2 
3 TRUCK DRIVERS (Treatment Plants): 
4  Under $760,000.00, including 
5   Mechanical & Electrical             11.86 
6 
7  $760,000.00 & Over, including 
8   Mechanical & Electrical             13.95 
9 ---------------------------------------------------------------- 
0 
1 WELDERS - Receive rate prescribed for craft performing operation 
2 to which welding is incidental. 
3 ================================================================ 
4 
5 Unlisted classifications needed for work not included within 
6 the scope of the classifications listed may be added after 
7 award only as provided in the labor standards contract clauses 
8 (29 CFR 5.5(a)(1)(v)). 
9 ---------------------------------------------------------------- 
0 In the listing above, the "SU" designation means that rates 
1 listed under that identifier do not reflect collectively 
2 bargained wage and fringe benefit rates.  Other designations 
3 indicate unions whose rates have been determined to be 
4 prevailing. 
5 
6       WAGE DETERMINATION APPEALS PROCESS 
7 
8 1.) Has there been an initial decision in the matter?  This can 
9  be: 
0 
1 * an existing published wage determination 
2 * a survey underlying a wage determination 
3 * a Wage and Hour Division letter setting forth a 
4   position on a wage determination matter 
5 * a conformance (additional classification and rate) 
6   ruling 
7 
8 On survey related matters, initial contact, including requests 
9 for summaries of surveys, should be with the Wage and Hour 
0 Regional Office for the area in which the survey was conducted 
1 because those Regional Offices have responsibility for the 
2 Davis-Bacon survey program.  If the response from this initial 
3 contact is not satisfactory, then the process described in 2.) 
4 and 3.) should be followed. 
5 
6 With regard to any other matter not yet ripe for the formal 
7 process described here, initial contact should be with the Branch 
8 of Construction Wage Determinations.  Write to: 
9 



 00830-A-31 DACW37-02-B-0014 

0      Branch of Construction Wage Determinations 
1      Wage and Hour Division 
2      U. S. Department of Labor 
3      200 Constitution Avenue, N. W. 
4      Washington, D. C.  20210 
5 
6 2.) If the answer to the question in 1.) is yes, then an 
7 interested party (those affected by the action) can request 
8 review and reconsideration from the Wage and Hour Administrator 
9 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
0 
1           Wage and Hour Administrator 
2           U.S. Department of Labor 
3           200 Constitution Avenue, N. W. 
4           Washington, D. C.  20210 
5 
6 The request should be accompanied by a full statement of the 
7 interested party's position and by any information (wage payment 
8 data, project description, area practice material, etc.) that the 
9 requestor considers relevant to the issue. 
0 
1 3.) If the decision of the Administrator is not favorable, an 
2 interested party may appeal directly to the Administrative Review 
3 Board (formerly the Wage Appeals Board). Write to: 
4 
5           Administrative Review Board 
6           U. S. Department of Labor 
7           200 Constitution Avenue, N. W. 
8 
9           Washington, D. C.  20210 
0 
1 4.) All decisions by the Administrative Review Board are final. 
2             END OF GENERAL DECISION 
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SECTION 01000

GENERAL
                                
PART 1   GENERAL

1.1   ORGANIZATION OF SPECIFICATIONS

The specifications which govern the materials and equipment to be furnished 
and the work to be performed under this contract are listed in the Table of 
Contents.  No attempt has been made in the specifications to segregate work 
to be performed by any trade, craft, or subcontractor.  Any segregation 
between the trades or crafts shall be solely a matter for agreement between 
the Contractor, Contractor's employees, and subcontractors.

1.2   SUMMARY OF WORK

The work of this contract involves concrete repair to vertical monolith 
joints and to the vertical face of the monolith walls at Lower Saint 
Anthony Falls Lock.       

1.3   MEASUREMENT AND PAYMENT

The Contractor shall be responsible for the work of this section, without 
any direct compensation being made other than the payment received for 
contract line items on the bidding schedule.

PART 2   PRODUCTS

2.1   RECYLED/RECOVERED MATERIALS

Government procurement policy is to acquire, in a cost effective manner, 
items containing the highest percentage of recycled and recovered materials 
practicable consistent with maintaining a satisfactory level of competition 
without adversely affecting performance requirements or exposing suppliers' 
employees to undue hazards from the recovered materials.  The Environmental 
Protection Agency (EPA) has designated certain items which must contain a 
specified percent range of recovered or recycled materials.  EPA designated 
products specified in this contract comply with the stated policy and with 
the EPA guidelines.  The Contractor shall make all reasonable efforts to 
use recycled and recovered materials in providing the EPA designated 
products and in otherwise utilizing recycled and recovered materials in the 
execution of the work.

PART 3   EXECUTION

3.1   DISPOSAL OF DEBRIS AND WASTE
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The Contractor's attention is directed to SECTION 01355: ENVIRONMENTAL 
PROTECTION and to the following CONTRACT CLAUSES:  52.236-7 PERMITS AND 
RESPONSIBILITIES;  52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS;  52.236-10 OPERATIONS AND STORAGE 
AREAS; and 52.236-12 CLEANING UP.  Burning will not be permitted at the 
project site and debris or waste shall not be left on the site.  

3.1.1   Disposal of Solid Construction Debris and Waste

Disposal of Solid Construction Debris and Waste shall consist of removal 
from Government property and disposal in compliance with Federal, state, 
and local requirements for solid waste disposal.  Contractor shall select 
the disposal site with the approval of the Contracting Officer. 

3.2   SCHEDULING

3.2.1   General

It shall be the responsibility of the Contractor to schedule and execute 
the work, incorporating the necessary requirements set forth in these 
specifications.  The Contractor shall develop and submit a schedule in 
accordance with CONTRACT CLAUSE: 52.236-15 SCHEDULES FOR CONSTRUCTION 
CONTRACTS.

The lock will be available for the Contractor's use from January 1, 2003 
until March 1, 2003.  The Government will notify the Contractor if the lock 
becomes available  for construction work prior to January 1, 2003.  The 
Contractor shall schedule its work to the maximum advantage of the time 
frame available.

3.2.2   Dewatering Lock Chamber

The Corps of Engineers Maintenance and Repair crew will install, maintain, 
and operate a  bulkhead dewatering system to dewater the lock chamber for 
the work to be done under this contract.  The work performed by the 
Government will be performed at no cost to the Contractor.  After the 
initial dewatering the Government will remove initial accumulated debris 
from within the lock chamber.  Any additional cleaning of the lock chamber 
shall be the responsibility of the Contractor, except the Government will 
be responsible for removal and disposal of waste materials generated by 
Maintenance and Repair Crew Activities.     

3.2.3   Control of Snow and Ice

The Contractor shall be responsible for removing snow and ice to access 
storage and staging areas as necessary to facilitate Contractor operations. 
 Use of salt or corrosive agents shall not be permitted.

3.2.3.1   Government Responsibility

The Government will clear snow from the top of the lock walls and the 
access into the site and designated Government parking areas within 24 
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hours following a snowfall.   

3.2.4   Notification

The Contractor shall inform the Government in writing within 5 days after
receipt of notice to proceed and before work begins as to which hours of 
the day and days of the week work under this contract will be performed.  
The Contractor shall notify the Government at least 24 hours before work is 
to be conducted on overtime, in multiple shifts, on weekends, or on Federal 
Government holidays.

3.2.5   Lock and Dam Operations

The Contractor shall not interfere with normal lock and dam operations.  
Lock and Dam personnel will not accept deliveries, phone calls, or mail or 
deliver messages for the Contractor.

3.3   OTHER CONTRACTS

The Contractor shall coordinate its performance of work activities with the 
Government Maintenance and Repair Crew activities.  The Government crew 
will be performing work at the bottom of the lock chamber (Gate jacking, 
pintle bushing, lateral concrete repair, and other work) concurrently with 
the contract work.  Contractor work shall be coordinated with Government 
activities to ensure safety of all workers.  Weekly coordination meetings 
between the Contractor and Government shall be held to identify and 
coordinate schedules.  The Contractor shall coordinate with the Government 
in the performance of the work and schedule such work to provide for a 
minimum of delays and interferences.  Coordination shall be through the 
Contracting Officer.  

Work listed below is scheduled to be accomplished concurrently with the 
work under this contract.  These contracts will be considered in the 
application of CONTRACT CLAUSE: 52.236-8 OTHER CONTRACTS.

3.3.1   Concurrent Work by Government

The U. S. Army Corps of Engineers Maintenance and Repair crew will be doing 
work in and around the lock chamber concurrent with the work under this 
contract.  The list of work to be accomplished by the Maintenance and 
Repair crew is as follows:  

Work at Lower Saint Anthony Falls Lock and Dam include:

Replacing bottom miter gate seals.
Replacing/Repairing steel miter and quoin seals.
Jacking and resetting miter gates 
Inspecting miter gate pintels and bushings
Inspecting pintel grease lines
Pre-stressing miter gate diagonals
Installing new bubbler system and blower/compressor for lock tainter 
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gate
Replacing tainter valve guide and connecting rod bushings
Inspecting and repairing of laterals, lock floor, and sill
Installing staff gages.

This list may not be all inclusive and additional work may be performed at 
the discretion of the Government.  

3.3.2   Government Work Schedule

The Government's anticipated schedule for the above work is included at the 
end of this section.  This schedule is provided for information only; 
variations from will not be grounds for a claim against the Government.  
Prior to the start of work under this contract, the Contractor shall 
furnish to the Contracting Officer for review, a complete work schedule 
reflecting activities and dates of performance so that work performed by 
others on the site can be checked for coordination and scheduling to 
minimize interference.  The Contractor must plot actual progress against 
the approved schedule on a weekly basis.

3.4   EXISTING UTILITIES

3.4.1   Temporary Utilities

The Contractor shall be responsible for arranging for all temporary 
utilities required for the completion of work under this contract.  No 
temporary hookups to existing lock facilities will be allowed unless stated 
otherwise in this specification.

3.4.2   Electricity

The Contractor will be provided with 115 volt, 30 amp and 480 volt, 100 amp 
electricity at no cost, however electricity provided to the Contractor 
shall be limited to that which is available without modification to the 
existing lock facilities.  The Contractor shall not reset tripped circuit 
breakers.  Lock operations personnel will reset tripped circuit breakers as 
soon as possible after notification by the contractor.

3.5   EQUIPMENT

3.5.1   Mobile Platform

The Contractor shall provide equipment in the form of a mobile platform 
capable of reaching all portions of the lock chamber walls  for access to 
repair areas.  The mobile platform will be made available to Government 
personnel for inspection of the concrete removal and repair operations.  
The mobile platform shall have four wheel drive, a wide base, outriggers 
for stability, and a working platform of not less than 12 feet long by 6 
feet wide.  The mobile platform shall conform to Section 22 of EM 385-1-1 
and be capable of travel over surfaces intermittently covered with ice and 
snow. 
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3.5.1.1   Bridging of Lateral Bays

The Contractor shall provide and install bridging across the lateral bays 
for operation of the mobile platform along the lock walls.
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SCHEDULE FOR DEWATERING LOWER ST. ANTHONY FALLS LOCK

GOVERNMENT FORCES ANTICIPATED WORK SCHEDULE
WINTER OF 02-03

Prep at Fountain City                              04 Nov. - 15 Nov.
Mobilize to LSAF                                   11 Nov. - 22 Nov.
Site Prep. (dredging chamber and pump sumps,
Electrical set up, etc.)                           18 Nov. - 27 Nov.
Install Bulkheads and pump down                     2 Dec. - 7 Dec.
Clean Chamber, Install Stair Towers, Start
Upper Sill Repair, Install Electrical               9 Dec. - 13 Dec.
Complete Upper Sill Repair, Start Lateral
Concrete Repair at Lateral 1                        16 Dec. - 20 Dec.
Lateral Concrete Repair, Site Maintenance           23 Dec. - 27 Dec.
Lateral Concrete Repair, Site Maintenance           30 Dec. - 3 Jan.
Lateral Concrete Repair, Laterals 2, 3 & 4,    
Jack Lower Land Miter Gate                           6 Jan. - 10 Jan.
Lateral Concrete Repair, Laterals 5, 6 & 7
Miter Gate Repairs, Start seal Replacement          13 Jan. -  17 Jan.
Lateral Concrete Repair, Laterals  7, 8 & 9,
Miter Gate Repairs, Seal Replacement                20 Jan. -  24 Jan.
Lateral Concrete Repair, Laterals 9, 1& 2 
Core Drill Valve Pit Drains, Start Staff Gages      27 Jan. - 31 Jan.
Lateral Concrete Repair, Laterals 2, 3 & 4, Install
New Bubbler Equip.                                   3 Feb. - 7 Feb.
Lateral Concrete Repair, Laterals 3, 4 & 5,
Install Aluminum Grating, Repair Dam Ladders         10 Feb. - 14 Feb.
Complete Concrete Repair, Start Upper Dock 
Repair, Start Lower Boat Platform Work               17 Feb. - 21 Feb.
Prep Site For Reflooding, Continue Upper
Dock Work, Continue Lower Boat Platform              24 Feb. - 28 Feb.
Reflood Chamber, Remove Bulkheads & Place
In Storage, Remove Dewatering Equip.                  3 Mar. - 7 Mar.
Install New Light Standards, Install New Jib
Crane Anchors, Continue Loading Dock Work            10 Mar. - 14 Mar.
Complete Dock Work, Complete Boat Platform &
Jib Crane Work, Complete Light Standard Work,
Demobilize                                           17 Mar. - 21 Mar.

    -- End of Section --
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SECTION 01140

WORK RESTRICTIONS

PART 1   GENERAL

1.1   MEASUREMENT AND PAYMENT  

The contactor shall be responsible for the work of this section, without 
any direct compensation being made other than the payment received for 
contract items.

1.2   GROUNDS AND ROADWAYS

1.2.1   Availability of Grounds

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings.  Any additional 
rights-of-entry or grounds desired by the Contractor shall be obtained by 
the Contractor at its own expense, and copies of the agreements for the use 
of such rights-of-entry shall be furnished to the Contracting Officer 
before entering thereon.  Such agreements shall clearly relieve the  
Government of any responsibility for damages resulting from the use of the 
grounds.

1.2.2   Parking

Contractor parking will be permitted only in the area(s) shown, including 
the Contractor's staging area.  No parking will be allowed on the grass.  
Contractor parking shall be coordinated with the Government.

1.2.3   Site Access

Access to the work site at Lower Saint Anthony Falls is restrictive.  The 
Contractor is advised to visit the site prior to bidding on this project.

The Contractor's personnel will be allowed access to the Lock and Dam sites 
by use of the security gates.  Access through the security gates shall be 
gained by intercom request to lock operations personnel. 

The contractor shall be responsible for providing safe site access for both 
contract and Government Employees from the lock wall to the lock floor.

1.2.4   Snow Removal

The Contractor shall be responsible for snow removal in the Contractor's 
access, work, and parking areas.

1.3   BLASTING

Blasting will not be permitted.
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PART 2   PRODUCTS 

PART 3   EXECUTION 

3.1   EXISTING UTILITIES

3.1.1   General

The Contractor shall coordinate all utility relocation requirements and 
make payment to the utility companies for all services, fees, and permits 
required to relocate and reestablish service. The Contractor shall be 
responsible for all costs related to protecting existing utilities. 

3.1.2   Work Hours

If the Contractor has a need to perform an operation which requires the the 
presence of Government personnel to operate gate machinery, valve machinery 
or other items, the operation must be performed during the normal 
Government working hours of 8:00 AM thru 4:00 PM, Monday thru Friday.  The 
Contractor may perform all remaining work under this contract during 
unrestricted hours provided local ordinances are not violated.

3.1.3   Buried Utilities

The approximate locations of known existing buried utilities are shown on 
the drawings to the extent of available information at the time the 
drawings were prepared.  (In general, no service connections are shown.)  
Prior to commencing excavation, the Contractor shall accurately locate all 
such installations.  In the event the Contractor damages any existing 
utility lines, report thereof shall be made immediately to the Contracting 
Officer.  Repair of damaged utilities shall be in accordance with CLAUSE 
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 
UTILITIES, AND IMPROVEMENTS.

3.1.4   Interruption of Services

Utility services shall not be interrupted except for brief periods to 
facilitate cut-ins.  The Contractor shall provide temporary service and 
shall relocate existing utilities as required to construct the work shown 
and insure  uninterrupted service.  If interruption of services is 
unavoidable, the Contractor shall request approval in writing at least 30 
calendar days prior to the proposed interruption.  This submittal shall 
fully describe all details of proposed interruption and the reasons why 
alternatives are not feasible.  The Contractor shall further coordinate 
with the owner of the utility and notify affected consumers at least 10 
calendar days in advance of interruption of services.  The Contracting 
Officer will not in general approve proposals which require interruption of 
services for more than 4 continuous hours.

3.2   FLOATING PLANT
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3.2.1   Equipment and Personnel

Floating plant and personnel shall comply with the applicable U.S. Coast 
Guard regulations and licensing requirements.  Floating plant equipment 
shall meet the applicable requirements of 46 CFR Chapter 1 Subchapter E and 
46 CFR 44.05-10.

3.2.2   Navigable Waters

Floating vessels operating on the Mississippi River and it's tributaries 
must be operated in accordance with 33 CFR 207.3, "Ohio River, Mississippi 
River above Cairo, Ill., and their tributaries; use, administration, and 
navigation."

3.2.3   Sewage and Bilge Water Disposal

The Contractor's methods for disposal of sanitary sewage, and bilge water 
accumulated aboard floating plant, shall meet applicable local, state, and 
federal requirements.

3.3   LOCK AND DAM OPERATION

The Contractor shall keep the lock operational during the navigation 
season, and the dam operational year-round.  The lock shall be 
non-operational from notification by the lockmaster through 1 March.  
Facilities shall be maintained for operating personnel so they can perform 
their normal functions.  The Contractor shall designate a coordinator to 
assure that the construction work is coordinated with the operation of the 
lock. 

3.3.1   Work Restrictions Near Flammable Cargo

When tows enter the lock carrying flammable cargo, the Contractor shall 
discontinue use of welders, torches, electric tools, and any other source 
of flame or sparks.  The duration and vicinity of these restrictions shall 
be directed by the Contracting Officer.

3.4   WORK ABOVE LOCK FLOOR

The Contractor shall not work directly above or within 30 feet laterally of 
Government operations on the lock floor or lower miter gate.  The 
Contractor is responsible for bridging across any laterals to 
accomplishment the required work.  Scaffolding or other items shall only be 
placed in lateral bays if they will not impede or interfere in any way with 
Government operations.  Approval for working from or placing scaffolding in 
a lateral bay must be approved by the Contracting Officer and be fully 
coordinated with Government repair activities.  

3.5   LOCK LOAD RESTRICTIONS

a.  Lock Walls.  The Contractor shall adhere to the following weight 
limitations in the area of the lockwall:  Maximum 40 tons within 50 ft. 
of the lock chamber face of the lockwall and maximum 150 tons beyond 50 
ft. from the lock chamber face of the lockwall.  Should multiple cranes 
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be at the work site, a minimum seperation of 100 feet shall be 
maintained at all times.  Where possible, crane loads shall be centered 
across two or more adjoining lock monoliths. 

b.  Protection of Existing Grating.  Protection shall include all 
grating that is not replaced under this contract.  This protection does 
not relieve the Contractor of the responsibility for limiting loads on 
the miter gate to prevent damage to the walkway support system.

c.  Miter Gates.  The Contractor shall not transport any loads over the 
miter gates or lock walls that will damage the grating or supports.  
The following requirements shall apply to transporting materials or 
supplies across the top of lock walls or miter gates:

1.  Maximum loading (gross weight) shall not exceed 5,000 pounds 
with a maximum wheel load of 1,500 pounds.

2.  All grating shall be covered by the Contractor with 3/4 inch 
exterior grade plywood.

3.  The miter gate will handle the maximum loading except at the 
cantilevered portion at the miter end and the grating extension at 
the quoin end.  The Contractor shall design bridging to take the 
maximum loading at these locations.

    -- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   COMPENSATION

The payment provided for in the contract shall constitute full compensation 
for furnishing all materials and for performing all work under the contract 
in a complete and acceptable manner.  The contract work shall include 
providing plant, equipment, tools, supplies, labor, supervision, incidental 
materials, quality control, environmental protection, and meeting safety 
requirements, and for performing all work required for which separate 
payment is not otherwise provided.  Compensation for all work shown, 
specified, or essential to completion of the project (whether or not the 
specific material or operation is indicated) shall be included on the 
bidding schedule.  The payment provided for in the contract includes 
compensation for all risk, loss, damage, and expense arising out of the 
nature of the work or its prosecution, subject to conditions of the 
contract.  Payment for each contract line item will constitute full 
compensation for furnishing the materials and constructing the work 
complete in place as specified.

1.2   APPROVAL OF MATERIALS OR ALTERNATES

Requests for approval of materials and products, or substitutes thereof, 
will not be considered prior to award of the contract.

1.3   MEASUREMENT UNITS

When materials are measured in units other than the measurement units 
specified as the basis of payment, the measured quantities shall be 
converted to the specified unit of measure.  Factors for conversions from 
one basis or unit of measurement to another shall be approved by the 
Contracting Officer.

1.4   UNIT PRICES

Payment items for the work of this contract are listed in the BIDDING 
SCHEDULE and described below.  The payment items provided for on the 
bidding schedule embody the majority of the work; but the work descriptions 
provided below do not specifically discuss all incidental work required to 
complete the contract work.
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1.4.1   LSAF V12 Vertical Joint Repair (FRAPMC)

LSAF V12 Vertical Concrete Repair (FRAPMC) shall be measured by the lineal 
foot of vertical sawcut and constitute full compensation for the cost of 
equipment, materials and labor for the complete concrete removal and 
installation for repair widths up to and including 12 inches and repair 
thicknesses from 4 inches up to and including 6 inches. Payment for the 
portion of concrete repair over 6 inches in thickness shall be paid for in 
accordance with the Contract Clause: DIFFERING SITE CONDITIONS.  

1.4.2   LSAF V18 Vertical Joint Repair (FRAPMC)

LSAF V18 Vertical Concrete Repair (FRAPMC) shall be measured by the lineal 
foot of vertical sawcut and constitute full compensation for the cost of 
equipment, materials and labor for the complete concrete removal and 
installation for repair widths over 12 inches and up to and including 18 
inches with repair thicknesses from 4 inches up to and including 6 inches. 
Payment for the portion of concrete repair over 6 inches in thickness shall 
be paid for in accordance with the Contract Clause: DIFFERING SITE 
CONDITIONS.

1.4.3   LSAF V24 Joint Concrete Repair (FRAPMC)

LSAF V24 Vertical Concrete Repair (FRAPMC) shall be measured by the lineal 
foot of vertical sawcut and constitute full compensation for the cost of 
equipment, materials and labor for the complete concrete removal and 
installation for repair widths over 18 inches and up to and including 24 
inches with repair thicknesses from 4 inches up to and including 6 inches. 
Payment for the portion of concrete repair over 6 inches in thickness shall 
be paid for in accordance with the Contract Clause: DIFFERING SITE 
CONDITIONS.

1.4.4   LSAF Vertical Concrete Repair (FRAPMC)

LSAF Vertical Concrete Repair (FRAPMC) shall be measured by the square foot 
foot of repair and constitute full compensation for the cost of equipment, 
materials and labor for the complete concrete removal and installation for 
repair thicknesses from 4 inches up to and including 6 inches. Payment for 
the portion of concrete repair over 6 inches in thickness shall be paid for 
in accordance with the Contract Clause: DIFFERING SITE CONDITIONS.  Payment 
for repair of Inside Floating Mooring Bit shall be under this bid item. 

1.4.5   Bonds

Bonds will be paid for on a lump sum basis in accordance with FAR 52.232-5. 
 Unit of measure: LS.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)
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       -- End of Section --
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SECTION 01312

QUALITY CONTROL SYSTEM (QCS)

PART 1   GENERAL

1.1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  

Correspondence, pay requests and other documents comprising the official 
contract record shall also be provided in paper format, with signatures and 
dates where necessary.  Paper documents will govern, in the event of 
discrepancy with the electronic version.

Particular attention is directed to other clauses which have a direct 
relationship to the reporting to be accomplished through QCS:

52.236-15 Schedules for Construction Contracts, 
52.232-5 Payments Under Firm Fixed Price Construction Contracts,  
Section 01330, SUBMITTAL PROCEDURES,
Section 01451, CONTRACTOR QUALITY CONTROL

There is no separate payment for establishing and maintaining the QCS 
database; all costs associated therewith shall be included in the contract 
pricing for the work.

1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
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computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.

1.3   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 200 MHz Pentium or higher processor

32+ MB RAM

4 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader

Color monitor

Laser printer compatible with HP LaserJet III or better, with 
minimum 4 MB installed memory.

Connection to the Internet, minimum 28 BPS

Software

MS Windows 95 or newer version operating system (MS Windows NT 4.0 
or newer is recommended)

Word Processing software compatible with MS Word 97 or newer

Internet browser

The Contractor's computer system shall be protected by virus 
protection software that is regularly upgraded with all issued 
manufacturer's updates throughout the life of the contract.

Electronic mail (E-mail) compatible with MS Outlook 

1.4   RELATED INFORMATION

1.4.1   QCS User Guide
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After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training 

The use of QCS will be discussed at the Contractor's CQC System Manager 
training classes (Reference SECTION 01451, PARAGRAPH: QUALITY CONTROL 
ORGANIZATION).

1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed.  These updates will 
generally consist of submittal reviews, correspondence status, QA comments, 
and other administrative and QA data.

1.6   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted with file attachments, e.g., daily reports, schedule updates, 
payment requests.  The QCS database typically shall include current data on 
the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, and management staff.  The Contractor shall deliver Contractor 
administrative data in electronic format prior to the preconstruction 
conference.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  The 
Contractor shall deliver subcontractor administrative data in electronic 
format prior to the preconstruction conference.

1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
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starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 

1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data with file attachment(s).  A signed paper copy of the 
approved payment request is also required, which shall govern in the event 
of discrepancy with the electronic version.

1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC System, 
prepare daily reports, identify and track deficiencies, document progress 
of work, and support other contractor QC requirements.  The Contractor 
shall maintain this data on a daily basis.  Entered data will automatically 
output to the QCS generated daily report.  The Contractor shall provide the 
Government a Contractor Quality Control (CQC) Plan within the time required 
in Section 01451, CONTRACTOR QUALITY CONTROL.  Within seven calendar days 
of Government acceptance, the Contractor shall submit a data diskette or 
CD-ROM reflecting the information contained in the accepted CQC Plan:  
schedule, pay activities, features of work, submittal register, QC 
requirements, and equipment list.
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1.6.3.1   Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
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progresses, and shall promptly provide this information to the Government 
via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts".  This schedule shall be input and maintained in the RMS-QC 
database.  The updated schedule data shall be included with each pay 
request submitted by the Contractor.

1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.8   DATA SUBMISSION

The Contractor shall submit updates, payment requests, correspondence and 
other data in the format directed by the Contracting Officer.  Submission 
formats available include diskettes, CD-ROM, or E-mail.  Generally, E-mail 
is preferred for submissions from the Contractor's home office, and 
diskette or CD-ROM is preferred for submissions from the contractor's field 
office.

Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following:

1.8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
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high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification. 

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-11 Closeout Submittals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
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error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.6   MEASUREMENT AND PAYMENT

The work of this section will not be measured for payment.  The Contractor 
shall be responsible for the work of this section, without any direct 
compensation being made other than the payment received for contract items.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 

Final SECTION 01330  Page 3 DACW37-02-B-0014



compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is a submittal (ENG Form 4288) showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor shall maintain a submittal 
register for the project in accordance with Section 01312 QUALITY CONTROL 
SYSTEM (QCS).

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  The submittal register shall provide for 
a reasonable timely distribution of shop drawings as they are prepared 
(particularly within a specific discipline, i.e.: structural, mechanical).

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms are included in the CQS software.  Hardcopies will be 
furnished to the Contractor if the CQS software is not used on this 
contract.  This form shall be properly completed by filling out all the 
heading blank spaces and identifying each item submitted.  Special care 
shall be exercised to ensure proper listing of the specification paragraph 
and/or sheet number of the contract drawings pertinent to the data 
submitted for each item.

3.5   SUBMITTAL PROCEDURE

3.5.1   Submittal Copies
  
The Contractor shall submit 6 hardcopies of each submittal (both government 
approved and for information only), or 1 hardcopy and 1 electronic copy, 
unless otherwise indicated.  Each transmittal shall address only one 
submittal item.  Transmittals returned for resubmission shall be 
resubmitted in their entirety.  When approved by the Contracting Officer, 
routine test reports and delivery tickets may be submitted with daily 
quality control reports in place of following submittal procedures under 
this section.

3.5.2   Schedule

Shop drawings shall be submitted with ample time to secure Government 
approval prior to the time the items covered thereby are to be delivered to 
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the site.  Additional time should be allowed for possible resubmittal.  
Materials fabricated or delivered without Government approval of the shop 
drawing will be subject to rejection.  All submittals shall be made prior 
to commencement of applicable work, and allow adequate time for government 
review acceptable to the Contracting Officer. 

3.5.3   Shop Drawings 

Shop drawings shall be reproductions on high quality paper with clear 
legible print.  Drawings shall generally be bordered a minimum of one inch 
and trimmed to neat lines.  Shop drawing quality will be subject to 
approval.  Each shop drawing, including catalog data, shall be identified 
with a title block including the name of the Contractor, contract number, 
name and location of project, and name of the item of work or structure to 
which the shop drawing applies.  Catalog data, including specifications and 
full descriptive matter, may be submitted as shop drawings.  Catalog data 
must be supplemented as necessary to include all pertinent data to verify 
conformance to the contract documents.  When catalog data includes non 
applicable data, the applicable data shall be clearly indicated.

3.5.4   Warranties 

Any items that are submitted for review or approval of the Contracting 
officer should include a copy of the manufacturer's standard warranty if 
one is available.

3.5.5   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Five copies of the submittal will be retained by the 
Contracting Officer and 1 copy of the submittal will be returned to the 
Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
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item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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SHEET        OF

I certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as other wise
stated.

CHECK ONE:
THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL OF 

    TRANSMITTAL

DATE

REMARKS

CONTRACT REFERENCE
DOCUMENT

SPECIFICATION SEC. NO. (Cover only one section with
each transmittal)

TO: FROM:

PROJECT TITLE AND LOCATION

CONTRACT NO.

ENCLOSURES RETURNED (List by Item No.)

TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)

TRANSMITTAL NO.
 

NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE

SECTION II - APPROVAL ACTION

ITEM
NO.

a.

DESCRIPTION OF ITEM SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR 
CONTRACTOR

USE CODE

g.

VARIATION
(See

instruction
No. 6)

h.

FOR
CE

USE
CODE

i.

NAME AND SIGNATURE OF CONTRACTOR

ENG FORM 4025-R, MAR 95 (Proponent:  CEMP-CE)EDITION OF SEP 93 IS OBSOLETE.(ER 415-1-10)

CHECK ONE: THIS TRANSMITTAL IS
FOR       FIO        GOV'T. APPROVAL



INSTRUCTIONS

1. Section I will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.".  This number, in addition to the contract number, will form a serial
number for identifying each submittal.  For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "Item No." will be the same "Item No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted.  In
addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor.  The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted.

B -- Approved, except as noted on drawings.

C -- Approved, except as noted on drawings.
Refer to attached sheet resubmission required.

D -- Will be returned by separate correspondence.

10.Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)

E -- Disapproved (See attached).

F -- Receipt acknowledged.

FX -- Receipt acknowledged, does not comply
as noted with contract requirements.

G -- Other (Specify)
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and 
Notification

40 CFR 355 Emergency Planning and Notification

49 CFR 171 - 178 Hazardous Materials Regulations

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

US ARMY CORPS OF ENGINEERS TECHNICAL REPORT

WETLAND MANUAL Corps of Engineers Wetlands Delineation 
Manual Technical Report Y-87-1 

1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
or biological elements or agents which adversely affect human health or 
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welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess 
paints, excess solvents, waste solvents, and excess pesticides, and 
contaminated pesticide equipment rinse water.

1.2.4   Land Application for Discharge Water

The term "Land Application" for discharge water implies that the Contractor 
shall discharge water at a rate which allows the water to percolate into 
the soil.  No sheeting action, soil erosion, discharge into storm sewers, 
discharge into defined drainage areas, or discharge into the "waters of the 
United States" shall occur.  Land Application shall be in compliance with 
all applicable Federal, State, and local laws and regulations.

1.2.5   Pesticide

Pesticide is defined as any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, or intended for 
use as a plant regulator, defoliant or desiccant.

1.2.6   Pests

The term "pests" means arthropods, birds, rodents, nematodes, fungi, 
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other 
organisms (except for human or animal disease-causing organisms) that 
adversely affect readiness, military operations, or the well-being of 
personnel and animals; attack or damage real property, supplies, equipment, 
or vegetation; or are otherwise undesirable.

1.2.7   Surface Discharge

The term "Surface Discharge" implies that the water is discharged with 
possible sheeting action and subsequent soil erosion may occur.  Waters 
that are surface discharged may terminate in drainage ditches, storm 
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sewers,creeks, and/or "waters of the United States" and would require a 
permit to discharge water from the governing agency.

1.2.8   Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328.

1.2.9   Wetlands

Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an 
area is classified as a wetland must be done in accordance with WETLAND 
MANUAL.

1.3   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental 
resources within the project boundaries and those affected outside the 
limits of permanent work shall be protected during the entire duration of 
this contract.  The Contractor shall be responsible for any delays 
resulting from failure to comply with environmental laws and regulations.

1.4   SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.5   PAYMENT

No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in 
the contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional 
and local laws and regulations.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Environmental Protection Plan; G,ENV

The environmental protection plan.
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1.7   ENVIRONMENTAL PROTECTION PLAN

Prior to commencing construction activities or delivery of materials to the 
site, the Contractor shall submit an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor 
considers necessary, shall be identified and discussed after those items 
formally identified in this section.  Prior to submittal of the 
Environmental Protection Plan, the Contractor shall meet with the 
Contracting Officer for the purpose of discussing the implementation of the 
initial Environmental Protection Plan; possible subsequent additions and 
revisions to the plan including any reporting requirements; and methods for 
administration of the Contractor's Environmental Plans.  The Environmental 
Protection Plan shall be current and maintained onsite by the Contractor.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The environmental protection plan shall include, but shall not be limited 
to, the following:

a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan.

b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable.

c.  Name(s) and qualifications of person(s) responsible for training 
the Contractor's environmental protection personnel.

d.  Description of the Contractor's environmental protection personnel 
training program.

e.  An erosion and sediment control plan which identifies the type and 
location of the erosion and sediment controls to be provided.  The plan 
shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment 
control plan, Federal, State, and local laws and regulations.  A Storm 
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Water Pollution Prevention Plan (SWPPP) may be substituted for this 
plan.

f.  Drawings showing locations of proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, 
structures, sanitary facilities, and stockpiles of excess or spoil 
materials including methods to control runoff and to contain materials 
on the site.

g.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during wet 
weather.  Plan shall include measures to minimize  the amount of mud 
transported onto paved public roads by vehicles or runoff.

h.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas.

i.  Drawing showing the location of borrow areas.

j.  The Spill Control plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or Local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan shall 
include as a minimum:

1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the 
Contracting Officer, and the local Fire Department for flamable 
materials, in addition to the legally required Federal, State, and 
local reporting channels (including the National Response Center 
1-800-424-8802) if a reportable quantity is released to the 
environment.  The plan shall contain a list of the required 
reporting channels and telephone numbers.

2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup.

3.  Training requirements for Contractor's personnel and methods 
of accomplishing the training.

4.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential 
hazard(s) identified.

5.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, 
restoration, and material-placement equipment available in case of 
an unforeseen spill emergency.
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6.  The methods and procedures to be used for expeditious 
contaminant cleanup.

k.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify 
any subcontractors responsible for the transportation and disposal of 
solid waste.  Licenses or permits shall be submitted for solid waste 
disposal sites that are not a commercial operating facility.  Evidence 
of the disposal facility's acceptance of the solid waste shall be 
attached to this plan during the construction.

l.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

m.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become air borne and 
travel off the project site.

n.  A contaminant prevention plan that: identifies potentially 
hazardous substances to be used on the job site; identifies the 
intended actions to prevent introduction of such materials into the 
air, water, or ground; and details provisions for compliance with 
Federal, State, and local laws and regulations for storage and handling 
of these materials.  In accordance with EM 385-1-1, a copy of the 
Material Safety Data Sheets (MSDS) and the maximum quantity of each 
hazardous material to be on site at any given time shall be included in 
the contaminant prevention plan.  As new hazardous materials are 
brought on site or removed from the site, the plan shall be updated.

o.  A waste water management plan that identifies the methods and 
procedures for management and/or discharge of waste waters which are 
directly derived from construction activities, such as concrete curing 
water, clean-up water, dewatering of ground water, disinfection water, 
hydrostatic test water, and water used in flushing of lines.  If a 
settling/retention pond is required, the plan shall include the design 
of the pond including drawings, removal plan, and testing requirements 
for possible pollutants.  If land application will be the method of 
disposal for the waste water, the plan shall include a sketch showing 
the location for land application along with a description of the 
pretreatment methods to be implemented.  If surface discharge will be 
the method of disposal, a copy of the permit and associated documents 
shall be included as an attachment prior to discharging the waste 
water.  If disposal is to a sanitary sewer, the plan shall include 
documentation that the Waste Water Treatment Plant Operator has 
approved the flow rate, volume, and type of discharge.

p.  A historical, archaeological, cultural resources biological 
resources and wetlands plan that defines procedures for identifying and 
protecting historical, archaeological, cultural resources, biological 
resources and wetlands known to be on the project site: and/or 
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identifies procedures to be followed if historical archaeological, 
cultural resources, biological resources and wetlands not previously 
known to be onsite or in the area are discovered during construction.  
The plan shall include methods to assure the protection of known or 
discovered resources and shall identify lines of communication between 
Contractor personnel and the Contracting Officer.

q.  A pesticide treatment plan shall be included and updated, as 
information becomes available.  The plan shall include: sequence of 
treatment, dates, times, locations, pesticide trade name, EPA 
registration numbers, authorized uses, chemical composition, 
formulation, original and applied concentration, application rates of 
active ingredient (i.e. pounds of active ingredient applied), equipment 
used for application and calibration of equipment.  The Contractor is 
responsible for Federal, State, Regional and Local pest management 
record keeping and reporting requirements.

1.7.3   Appendix

Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached,as an appendix, to the Environmental Protection 
Plan.

1.8   PROTECTION FEATURES

This paragraph supplements the Contract Clause 52.236-9 PROTECTION OF 
EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  
Prior to start of any onsite construction activities, the Contractor and 
the Contracting Officer shall make a joint condition survey.  Immediately 
following the survey, the Contractor shall prepare a brief report including 
a plan describing the features requiring protection under the provisions of 
the Contract Clauses, which are not specifically identified on the drawings 
as environmental features requiring protection along with the condition of 
trees, shrubs and grassed areas immediately adjacent to the site of work 
and adjacent to the Contractor's assigned storage area and access route(s), 
as applicable.  This survey report shall be signed by both the the 
Contractor and the Contracting Officer upon mutual agreement as to its 
accuracy and completeness.  The Contractor shall protect those 
environmental features included in the survey report and any indicated on 
the drawings, regardless of interference which their preservation may cause 
to the Contractor's work under the contract.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact.

1.10   NOTIFICATION
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The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
Officer may issue an order stopping (suspending) all or part of the work 
until satisfactory corrective action has been taken.  No time extensions 
shall be granted or equitable adjustments allowed to the Contractor for any 
such suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.  The failure of the Contracting 
Officer to notify the Contractor of any noncompliance with Federal, State, 
or local environmental laws or regulations, permits, or the Contractor's 
Environmental Protection Plan shall not relieve the Contractor of the duty 
to comply with those laws or regulations, permits, or the Contractor's 
Environmental Protection Plan.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   PERMITS

Permits obtained by the Government related to the work of this contract are 
attached in SECTION 00830: ATTACHMENTS, or referenced in SECTION 01000: 
GENERAL.  The Contractor is responsible for obtaining all applicable 
permits or licenses(those not obtained by the Government).  The Contractor 
shall be responsible for implementing the terms and requirements of the 
permits held by the Contractor or the Government.  A copy of permits 
referenced in SECTION 01000: GENERAL are available for inspection in the 
Office of the District Engineer, Army Corps of Engineers Centre, 190 Fifth 
Street East, St. Paul, Minnesota  55101-1638.

3.2   LAND RESOURCES

The Contractor shall confine all activities to areas defined by the 
drawings and specifications.  Prior to the beginning of any construction, 
the Contractor shall identify any land resources to be preserved within the 
work area.  Except in areas indicated on the drawings or specified to be 
cleared, the Contractor shall not remove, cut, deface, injure, or destroy 
land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms without approval.  No ropes, cables, or guys shall be fastened to or 
attached to any trees for anchorage unless specifically authorized.  The 
Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.  Stone, 
soil, or other materials displaced into uncleared areas shall be removed by 
the Contractor.

3.2.1   Work Area Limits
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Prior to commencing construction activities, the Contractor shall mark the 
areas that need not be disturbed under this contract.  Isolated areas 
within the general work area which are not to be disturbed shall be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The 
Contractor's personnel shall be knowledgeable of the purpose for marking 
and/or protecting particular objects.

3.2.2   Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area.

3.2.3   Erosion and Sediment Controls

The Contractor shall be responsible for providing erosion and sediment 
control measures in accordance with Federal, State, and local laws and 
regulations.  The erosion and sediment controls selected and maintained by 
the Contractor shall be such that water quality standards are not violated 
as a result of the Contractor's construction activities.  The area of bare 
soil exposed at any one time by construction operations should be kept to a 
minimum.  The Contractor shall construct or install temporary and permanent 
erosion and sediment control best management practices (BMPs).  BMPs may 
include, but not be limited to, vegetation cover, stream bank 
stabilization, slope stabilization, silt fences, construction of terraces, 
interceptor channels, sediment traps, inlet and outfall protection, 
diversion channels, and sedimentation basins.  Any temporary measures shall 
be removed after the area has been stabilized.

3.2.4   Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings shall be placed in areas designated on the drawings or 
as directed by the Contracting Officer.  Temporary movement or relocation 
of Contractor facilities shall be made only when approved.  Erosion and 
sediment controls shall be provided for on-site borrow and spoil areas to 
prevent sediment from entering nearby waters.  Temporary excavation and 
embankments for plant and/or work areas shall be controlled to protect 
adjacent areas.

3.3   WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution 
of surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface 
waters, the Contractor shall be capable of quantifying sediment or 
pollutant loading to that surface water when required by State or Federally 
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issued Clean Water Act permits.

3.3.1   Cofferdams, Diversions, and Dewatering Operations

Construction operations for dewatering, water return for hydraulic 
dredging, removal of cofferdams, tailrace excavation, and tunnel closure 
shall be controlled at all times to maintain compliance with existing State 
water quality standards and designated uses of the surface water body.  The 
Contractor shall plan its operations and perform all work necessary to 
minimize adverse impact, such as water turbidity, on the habitat for 
wildlife and on water quality for downstream use.

3.3.2   Stream Crossings

Stream crossings shall allow movement of materials or equipment without 
violating water pollution control standards of the Federal, State, and 
local governments.

3.3.3   Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of 
contaminants into any wetlands, unless authorized herein.  The Contractor 
shall be responsible for the protection of wetlands shown on the drawings 
in accordance with paragraph ENVIRONMENTAL PERMITS, REVIEWS, AND APPROVALS. 
 Authorization to enter specific wetlands identified shall not relieve the 
Contractor from any obligation to protect other wetlands within, adjacent 
to, or in the vicinity of the construction site and associated boundaries.

3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.

3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, baghouse, scrubbers, electrostatic 
precipitators or other methods will be permitted to control particulates in 
the work area.  Sprinkling, to be efficient, must be repeated to keep the 
disturbed area damp at all times.  The Contractor must have sufficient, 
competent equipment available to accomplish these tasks.  Particulate 
control shall be performed as the work proceeds and whenever a particulate 
nuisance or hazard occurs.  The Contractor shall comply with all State and 
local visibility regulations.
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3.4.2   Odors

Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with state rules.

3.5   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Disposal of wastes shall be as directed below, unless otherwise specified 
in other sections and/or shown on the drawings.

3.5.1   Solid Wastes

Solid wastes (excluding dredge material and clearing debris) shall be 
placed in containers which are emptied on a regular schedule.  Handling, 
storage, and disposal shall be conducted to prevent contamination.  
Segregation measures shall be employed so that no hazardous or toxic waste 
will become co-mingled with solid waste.  The Contractor shall transport 
solid waste off Government property and dispose of it in compliance with 
Federal, State, and local requirements for solid waste disposal. A Subtitle 
D RCRA permitted landfill shall be the minimum acceptable off-site solid 
waste disposal option.  The Contractor shall verify that the selected 
transporters and disposal facilities have the necessary permits and 
licenses to operate.

3.5.2   Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.  
Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed.  Chemical waste shall be collected in 
corrosion resistant, compatible containers.  Collection drums shall be 
monitored and removed to a staging or storage area when contents are within 
6 inches of the top.  Wastes shall be classified, managed, stored, and 
disposed of in accordance with Federal, State, and local laws and 
regulations.

3.5.3   Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are  defined in 40 CFR 261, or are as defined by 
applicable State and local regulations.  Hazardous materials are defined in 
49 CFR 171 - 178.  The Contractor shall, at a minimum, manage and store 
hazardous waste in compliance with 40 CFR 262.  The Contractor shall take 
sufficient measures to prevent spillage of hazardous and toxic materials 
during dispensing.  The Contractor shall segregate hazardous waste from 
other materials and wastes, shall protect it from the weather by placing it 
in a safe covered location, and shall take precautionary measures such as 
berming or other appropriate measures against accidental spillage.  The 
Contractor shall be responsible for storage, describing, packaging, 
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labeling, marking, and placarding of hazardous waste and hazardous material 
in accordance with 49 CFR 171 - 178, State, and local laws and regulations. 
 The Contractor shall transport Contractor generated hazardous waste off 
Government property in accordance with the Environmental Protection Agency 
and the Department of Transportation laws and regulations.  The Contractor 
shall dispose of hazardous waste in compliance with Federal, State and 
local laws and regulations.  Spills of hazardous or toxic materials shall 
be immediately reported to the Contracting Officer.  Cleanup and cleanup 
costs due to spills shall be the Contractor's responsibility.  The 
disposition of Contractor generated hazardous waste and excess hazardous 
materials are the Contractor's responsibility.

3.5.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
accordance with 40 CFR 279, State, and local laws and regulations.

3.5.5   Waste Water

Waste water from construction activities, such as onsite material 
processing, concrete curing, foundation and concrete clean-up, water used 
in concrete trucks, forms, etc. shall not be allowed to enter water ways.

3.6   RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored 
recycling programs.

3.7   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the 
Contractor's work area are shown on the drawings, or will be designated by 
the Contracting Officer, if any have been identified.  The Contractor shall 
protect these resources and shall be responsible for their preservation 
during the life of the Contract.  If during excavation or other 
construction activities any previously unidentified or unanticipated 
historical, archaeological, and cultural resources are discovered or found, 
all activities that may damage or alter such resources shall be temporarily 
suspended.  Resources covered by this paragraph include but are not limited 
to: any human skeletal remains or burials; artifacts; shell, midden, bone, 
charcoal, or other deposits; rock or coral alignments, pavings, wall, or 
other constructed features; and any indication of agricultural or other 
human activities.  Upon such discovery or find, the Contractor shall 
immediately notify the Contracting Officer so that the appropriate 
authorities may be notified and a determination made as to their 
significance and what, if any, special disposition of the finds should be 
made.  The Contractor shall cease all activities that may result in impact 
to or the destruction of these resources.  The Contractor shall secure the 
area and prevent employees or other persons from trespassing on, removing, 
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or otherwise disturbing such resources.

3.8   BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.  The Contractor 
shall be responsible for the protection of threatened and endangered animal 
and plant species including their habitat in accordance with Federal, 
State, Regional, and local laws and regulations.

3.9   PESTICIDES

3.9.1   Pesticide Delivery and Storage

Pesticides shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.  Pesticides shall be stored 
according to manufacturer's instructions and under lock and key when 
unattended.

3.9.2   Qualifications

For the application of pesticides, the Contractor shall use the services of 
a subcontractor whose principal business is pest control.  The 
subcontractor shall be licensed and certified in the state where the work 
is to be performed.

3.9.3   Pesticide Handling Requirements

The Contractor shall formulate, treat with, and dispose of pesticides and 
associated containers in accordance with label directions and shall use the 
clothing and personal protective equipment specified on the labeling for 
use during all phases of the application.  Material Safety Data Sheets 
(MSDS)shall be available for all pesticide products.

3.9.4   Application

Pesticides shall be applied by a State Certified Pesticide Applicator in 
accordance with EPA label restrictions and recommendation.  The Certified 
Applicator shall wear clothing and personal protective equipment as 
specified on the pesticide label.  Water used for formulating shall only 
come from locations designated by the Contracting Officer.  The Contractor 
shall not allow the equipment to overflow.  Prior to application of 
pesticide, all equipment shall be inspected for leaks, clogging, wear, or 
damage and shall be repaired prior to being used.

3.10   PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements.
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3.11   MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant.

3.12   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 
avoiding pollution; familiarization with statutory and contractual 
pollution standards; installation and care of devices, vegetative covers, 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants;  
recognition and protection of archaeological sites, artifacts, wetlands, 
and endangered species and their habitat that are known to be in the area.

3.13   POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance 
with Contract Clause 52.236-12 CLEANING UP.  The Contractor shall, unless 
otherwise instructed in writing by the Contracting Officer, obliterate all 
signs of temporary construction facilities such as haul roads, work area, 
structures, foundations of temporary structures, stockpiles of excess or 
waste materials, and other vestiges of construction prior to final 
acceptance of the work.  The disturbed area shall be graded, filled and the 
entire area seeded unless otherwise indicated.

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

The Contractor shall be responsible for the work for the work of this 
section, without any direct compensation being made other than the payment 
received for contract items.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
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to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
15 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent or 
someone higher in the Contractor's organization.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
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requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 10 calendar days prior to the Coordination Meeting. 
 During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
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file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  The Contractor's CQC staff shall maintain a presence at the 
site at all times during progress of the work and have complete authority 
and responsibility to take any action necessary to ensure contract 
compliance.  The CQC staff  shall be subject to acceptance by the 
Contracting Officer.  The Contractor shall provide adequate office space, 
filing systems and other resources as necessary to maintain an effective 
and fully functional CQC organization.  Complete records of all letters, 
material submittals, shop drawing submittals, schedules and all other 
project documentation shall be maintained at the site at all times, except 
as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer, graduate 
architect, or a graduate of construction management, with a minimum of 5 
years post graduate experience in related duties on construction similar to 
this contract.    This CQC System Manager shall be on the site at all times 
during construction and shall be employed by the prime Contractor.  The CQC 
System Manager shall be assigned as System Manager but may have duties as 
project superintendent in addition to quality control.  An alternate for 
the CQC System Manager shall be identified in the plan to serve in the 
event of the System Manager's absence.  The requirements for the alternate 
shall be the same as for the designated CQC System Manager.

3.4.3   Additional Requirement

In addition to the above qualifications, the CQC System Manager shall have 
completed the course entitled "Construction Quality Management For 
Contractors".  This course is periodically offered through the Government 
in the Minneapolis - St. Paul, Minnesota metropolitan area.

3.4.4   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.
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3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
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performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
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deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a testing 
laboratory meeting the requirements listed under PARAGRAPH: CAPABILITY 
CHECK, or establish a testing laboratory at the project site meeting those 
requirements.  The Contractor shall perform the following activities and 
record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check
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The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.  The Contractor shall submit a Quality Management Manual 
meeting the requirements of ASTM D 3740 and ASTM E 329 for each laboratory 
to be used, including on-site project laboratories.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1000.00 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Contracting 
Officer.  Coordination for each specific test, exact delivery location, and 
dates will be made with the Contracting Officer.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection
Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
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inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
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whom, and action taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

The following sample forms are enclosed at the end of this section:

a.  Construction Quality Control (CQC) Management Report

b.  Preparatory Phase Checklist

c.  Initial Phase Checklist

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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CONSTRUCTION QUALITY CONTROL (CQC) MANAGEMENT REPORT

Contractor Production

Contractor's Name
                        
                        

Daily Report No:                                 Date:           
Contract No.:                   

Project Title & Location:                                                     

Weather:               Precipitation:       in.   Temp.:      Min.      Max.

1.  Contract/Subcontractors and Area of Responsibility:

NUMBER:  TRADE  :   HOURS  :   EMPLOYER   :   LOCATION/DESCRIPTION OF WORK 
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                

2.  Operating Plant or Equipment.  (Not hand tools)

                        Date of          Date of     Hours   Hours   Hours
Plant/Equipment   Arrival/Departure   Safety Check   Used    Idle    Repair
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CQC Management Report (cont.)

3.  Work performed today:  (Indicate location and description of work
performed by prime and/or subcontractors by letter in table above).
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            

4.  Results of control activities:  (Indicate whether P - Preparatory,
I - Initial, or F - Follow-up Phase.  When a P or I meeting is conducted,
complete attachment 1-A or 1-B, respectively.  When network analysis system 
is used, identify work by use of I-J numbers)
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                              
5.  Test performed as required by plans and/or specifications:
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            

6.  Material received:
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CQC Management Report (cont.)

7.  Submittals Reviewed:

(a)  Submittal No.  (b) Spec/Plan Reference   (c) By Whom   (d) Action     
                                                                     
                                                                     
                                                                     
                                                                     
                                                                     

8.  Off-site surveillance activities, including action taken:
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             
 
9.  Job safety:  (Report violations;  Corrective instructions given; 
Corrective actions taken).
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

10.  Remarks:  (Instructions received or given.  Conflict(s) in Plans and/or 
Specifications)
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

Contractor's Verification:  On behalf of the Contractor, I certify this 
report is complete and correct, and all materials and equipment used and work 
performed during this reporting period are in compliance with the contract 
plans and specifications, to the best of my knowledge, except as noted above.

                                             __________________
                                             CQC System Manager
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PREPARATORY PHASE CHECKLIST

Contract No.:                                              Date:            
Definable Feature:                                 Spec Section:
           
Government Rep Notified         Hours in Advance  Yes       No     

I.  Personnel Present.

    Name                    Position               Company/Government
1.                                                                         
2.                                                                         
3.                                                                         
4.                                                                         
5.                                                                         
6.                                                                      
7.                                                                          
    (List additional personnel on reverse side)

II.  Submittals.

   1.  Review submittals and/or submittal log 4288.  Have all submittals been
approved?  Yes         No       

     If No, what items have not been submitted?
     a.                                                                 
     b.                                                                     
     c.                                                                       
   2.  Are all materials on hand?  Yes         No       
     a.                                                                      
b.                                                                     
     c.                                                                       
   3.  Check approved submittals against delivered material.  (This should be 
done as material arrives).

Comments:                                                                 
                                                                            

III.  Material Storage.
      Are materials stored properly?  Yes         No       
      If No, what action is taken? 
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Preparatory Phase Checklist (Cont'd)

IV.  Specifications.

     1.  Review each paragraph of specifications.
                                                                            
                                                                            
                                                                             

     2.  Discuss procedure for accomplishing the work. 
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

     3.  Clarify any differences. 
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

V.   Preliminary Work.
     Ensure preliminary work is correct.
     If not, what action is taken?                                         
                                                                            

VI.  Testing.

     1.  Identify test to be performed, frequency, and by whom.               
                                                                            
     2.  When required?                                                     
     3.  Where required?                                                    
     4.  Review Testing Plan.                                               
     5.  Has test facilities been approved?                                 
                                                                            
VII.  Safety.
     1.  Review applicable portion of EM 385-1-1.                       
                                                                             
     2.  Activity Hazard Analysis approved?  Yes         No       

VIII.  Corps of Engineers comments during meeting.
                                                                            
                                                                            
                                                                            

                                               
                                 CQC System Manager
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INITIAL PHASE CHECKLIST

Contract No.:                                           Date:          
        
Definable Feature:                                 

Government Rep Notified:          Hours in Advance  Yes         No       

I.  Personnel Present:
     Name                    Position                 Company/Government
1.                                                                     
2.                                                                    
3.                                                                    
4.                                                                    
5.                                                                    
6.                                                                    
    (List additional personnel on reverse side)

II.  Identify full compliance with procedures identified at preparatory.  
     Coordinate plans, specifications, and submittals.
     Comments:                                                              
                                                                            
                                                                            
                                                                            
                                                                             
III.  Preliminary Work.  Ensure preliminary work is complete and correct.
      If not, what action is taken?                                         
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             
IV.  Establish Level of Workmanship.
     1.  Where is work located?                                            
     2.  Is a sample panel required?  Yes         No       
     3.  Will the initial work be considered as a sample? Yes       No      
         (If yes, maintain in present condition as long as possible).

V.  Resolve any Differences.
    Comments:                                                              
                                                                            
                                                                            
                                                                            
                                                                             

Review job conditions using EM 385-1-1 and job hazard analysis.
Comments:                                                                   
                                                                            
                                                                            
                                                                             
                              
                                                               
                                             CQC System Manager
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Site Plan; 

The Contractor shall prepare a site plan indicating the proposed 
location and dimensions of any area to be fenced and used by the 
Contractor, the number of trailers to be used, avenues of 
ingress/egress to the fenced area and details of the fence 
installation.  Any areas which may have to be graveled to prevent 
the tracking of mud shall also be identified.  The Contractor 
shall also indicate if the use of a supplemental or other staging 
area is desired.

1.2   GROUNDS AND ROADWAYS

1.2.1   Availability of Grounds

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings. Any additional 
rights-of-way or grounds desired by the Contractor shall be obtained by the 
Contractor at its own expense, and copies of agreements for the use of such 
rights-of-way shall be furnished to the Contracting Officer before entering 
thereon.  Such agreements shall clearly relieve the Government of any 
responsibility for damages resulting from the use of the grounds.

1.2.2   Drainage Facilities

Insofar as natural drainage from the protected areas is obstructed by 
contract operations, it shall be the Contractor's responsibility to make 
adequate provision for accommodating such drainage in a satisfactory manner 
during the life of this contract, either by temporary means or by use of 
the permanent construction and operation of the permanent facilities.

1.3   AVAILABILITY AND USE OF UTILITY SERVICES
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1.3.1   Temporary Electrical Facilities

The Contractor shall be responsible for coordination and costs for 
electrical power required for the Contractor's operations, including all 
costs for utility company hookup, installation/dismantling of transformers 
and distribution lines.  In general, the Contractor shall establish it's 
own service connection with the utility company.  If the Contractor 
proposes to use an existing Government service connection, a request shall 
be submitted for approval to verify the Contractor's use will not interfere 
with operation of the facilities, and the monthly service fees will be  
paid for in whole (including Government power consumption) by the 
Contractor.

1.3.2   Sanitation

The Contractor shall provide and maintain within the construction area 
field-type sanitary facilities in accordance with EM 385-1-1.  These 
facilities shall include but not be limited to toilet, washing, and 
drinking water facilities.  

1.3.3   Telephone

The Contractor shall make arrangements and pay all costs for their 
telephone facilities desired.  Government personnel will not take or 
deliver messages for the Contractor.

1.4   PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary 
relocated roads as necessary to maintain traffic.  The Contractor shall 
maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.  Dust control shall be provided as 
stated in SECTION 01355: ENVIRONMENTAL PROTECTION.

1.4.1   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas.  Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.
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1.5   SECURITY

All Contractor personel shall at all times have and prominently display  
picture identification.  Identification shall include both the person's and 
Contractor's names. 

1.6   CONTRACTOR'S TEMPORARY FACILITIES

1.6.1   Administrative Field Offices

The Contractor shall provide and maintain administrative field office 
facilities within the construction area at the designated site.  Government 
office and warehouse facilities will not be available to the Contractor's 
personnel.

1.6.2   Staging Area

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings as Work Limits. 
Trailers, materials, or equipment shall not be placed or stored outside the 
work limits.

1.7   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.8   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the work site.  The safety 
fencing shall be a high visibility orange colored, high density 
polyethylene grid or approved equal, a minimum of 42 inches high, supported 
and tightly secured to steel posts located on maximum 10 foot centers, 
generally located to encompass the active construction areas.  The safety 
fencing shall be maintained by the Contractor during the life of the 
contract and, upon completion and acceptance of the work, shall become the 
property of the Contractor and shall be removed from the work site.

  

PART 2   PRODUCTS

2.1   BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

2.1.1   Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 36 by 48 inches in 
size for displaying the Equal Employment Opportunity poster, a copy of the 
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wage decision contained in the contract, Wage Rate Information poster, and 
other information approved by the Contracting Officer.  The bulletin board 
shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work is 
completed.  Upon completion of work the bulletin board shall be removed by 
and remain the property of the Contractor.

2.1.2   Project and Safety Signs

The Contractor shall furnish and erect a Project sign and a Safety sign at 
each Lock in a location selected by the Contracting Officer at the project 
sites within 15 days after receipt of the notice to proceed.  The 
requirements for the signs and their content shall be as shown on the 
drawings at the end of this section.   The data required by the safety sign 
shall be corrected daily.  Signs shall be maintained throughout the 
construction period, and upon completion of the project, the signs shall be 
removed from the site. The PROJECT DESCRIPTION and PROJECT NAME shall be as 
follows:

PROJECT DESCRIPTION: LOCK MAINTENANCE

   PROJECT NAME:  LOWER SAINT ANTHONY FALLS
 

2.2   GOVERNMENT FIELD OFFICE

A Government Field Office shall not be provided by the Contractor under 
this Contract.

 

PART 3   EXECUTION

3.1   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site.  Any dirt or mud which is tracked onto paved 
or surfaced roadways shall be cleaned away.  Materials resulting from 
demolition activities which are salvageable shall be stored within the 
fenced area described above or at the supplemental storage area.  Stored 
material not in trailers, whether new or salvaged, shall be neatly stacked 
when stored.

3.2   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, the fence shall be removed and 
will become the property of the Contractor.  Areas used by the Contractor 
for the storage of equipment or material, or other use, shall be restored 
to the original or better condition.  Gravel used to traverse grassed areas 
shall be removed and the area restored to its original condition, including 
top soil and seeding as necessary.
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      -- End of Section --
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Design and Construction
Supervised by: Project

Description

Project  Name

Contractor:
(Name)
(City and State)

24" 3" 45"

6"

4.5"

4.5"

6"

2.25"

13.25"

7.75"

1.875"
1.875"

01500

PROJECT SIGN

The graphic format tor this 4' x 6' sign panel follows the legend guidelines and layout as specified below.  The
large 4' x 4' section of the panel on the right is to be white with black legend.  A 2' x 4' decal provided by the
Corps shall be placed on the left side of the sign panel.

Project Description:
One to three line project title legend describes the work being done under this contract.
Color:  Black;  Typeface: 3" Helvetica Bold;  Maximum line length:  42".

Project Name:
One to three line identification of project or facility.
Color:  Black;  Typeface: 1.5" Helvetica Bold;  Maximum line length:  42".
Cross-align the first line of PROJECT NAME with the first line of the Corps Signature as shown.

Contractor:
One to five line identification of prim e contractors including: type (architect, general contractor, etc.), corporate
or firm name, city, state.
Color: Black;  Typeface: 1.25" Helvetica Bold;  Maximum line length:  21".

All typography is flush left and ragged right, upper and lower case with initial capitals only as shown.  Letter and
word spacing to follow Corps Standards (EP 310-1-6a and 6b).      



Safety  is  a  Job
Requirement

4.5"

3" 3"8"31"3"

6"

2.25"

12"

2.25"

3"

3"

5"

5"

5"

3"

4.5"

5"

5"

3" 24"21"

4 41 19

0

Public Use Area Development, Stage IV
Osage River Basin

Pacific Marine Construction Corporation
Galveston, Texas

This project started

Date since last
lost time accident

Total lost time injuries

4 41

5" 2.5"1.25" 2.5"

0.75"

0.75"

3"

01500

SAFETY SIGN

All typography is flush left and rag
right, upper and lower case with initial capitals only as shown.  Letter and word spacing to follow Corps
Standards (EP 310-1-6a and 6b). 

Legend Group 1:  Standard two-line title "Safety is a Job Requirement" with (8" od.) Safety Green First Aid logo.
Typeface: 3" Helvetica Bold; Color: Black.

Legend Group 2:  One- to two-line project title legend describes the work being done under this contract and
name of host project.  Typeface: 1.5" Helvetica Regular; Color: Black; Maximum line length: 42".

Legend Group 3:  One- to two-line identification: name of prime contractor and city, state address.   Typeface:
1.5" Helvetica Regular; Color: Black; Maximum line length: 42".

Legend Group 4: Standard safety record captions as shown.   Typeface: 1.25" Helvetica Regular; Color: Black.

Replaceable numbers are to be mounted on white 0.060 aluminum
plates and screw-mounted to background.  Typeface: 3" Helvetica Regular; Color: Black; Plate size: 2.5" x 4.5".



Varies

15E

8'-0"

TREATED 2x6

TREATED 2x6 BRACE
BETWEEN POSTS

14'-0" TREATED 2x4 BRACE
FOR EACH POST

TREATED 2x4
STAKES

TREATED 2x4 BRACE
BETWEEN POSTS

¾" EXTERIOR
PLYWOOD

TREATED 4X4 POSTS

01500

SIGN ERECTION DETAILS
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SECTION 01780

CLOSEOUT SUBMITTALS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-11 Closeout Submittals

As-Built Drawings; G,GEN

Contractor record drawings showing final as-built conditions of 
the project.

1.2   As-Built Drawings

Paper prints and reproducible drawings will become the property of the 
Government upon final approval.  Failure to submit final as-built drawings 
and marked prints, as required herein, will be cause for withholding 
payment due the Contractor under this contract.  These drawings shall be 
furnished to the Contracting Officer within 30 days after the required 
contract completion date.  Approval and acceptance of final as-built 
drawings shall be accomplished before final payment is made to the 
Contractor.

1.3   CONTRACTOR RECORD DRAWINGS

The Contractor shall maintain a separate set of marked-up full-scale 
contract drawings indicating as-built conditions.  These drawings shall 
show all changes and revisions made up to the time the work is completed 
and accepted.  These drawings shall be maintained in a current condition at 
all times until completion of the work and shall be available for review by 
Government personnel at all times.  All variations from the contract 
drawings, for whatever reason, including those occasioned by modifications, 
optional materials, and the required coordination between trades, shall be 
indicated.

1.3.1   Changes and Corrections

  The working and final as-built drawings shall show, but shall not be 
limited to, the following information: 
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a.  Correct elevations and locations of repair work for vertical 
concrete repair and miter gate inspections and repairs.  Note any 
changes from contract plans.
b.  Changes in details of design.

1.2.6   Drawing Standards

a.  Deleted items shall be indicated in red.
b.  Added items or changed locations shall be shown in green.
c.  Variations shall be shown in the same general detail utilized in 
the contract drawings.
d.  Revisions shall be shown on all drawings and details related to the 
changed feature.
e.  All markups shall be neat, clean and legible.
f.  Where contract drawings or specifications present options, only the 
option selected for construction shall be shown.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

        -- End of Section --
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SECTION 03100

STRUCTURAL CONCRETE FORMWORK

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)

ACI 347R (1994) Guide to Formwork for Concrete

AMERICAN HARDBOARD ASSOCIATION (AHA)

AHA A135.4 (1995) Basic Hardboard

U.S. DEPARTMENT OF COMMERCE (DOC)

DOC PS 1 (1996) Voluntary Product Standard - 
Construction and Industrial Plywood

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Formwork; G, STR

  Submit shop drawings for concrete formwork showing details of 
formwork, including concrete temperature, maximum rate of pour, 
material allowable stresses for  formwork components, joints, 
supports, studding and shoring, and sequenc of form and shoring 
removal. 

SD-03 Product Data

Form Materials; 
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  Submit manufacturer's data, including literature describing form 
materials, accessories, and form releasing agents.

SD-05 Design Data; 

Design Analysis and Calculations;
   Submit design analysis and calculations for form design and 
methodology used in the design.  Submit with Concrete Formwork 
Shop Drawing.

1.3   DESIGN

Formwork shall be designed in accordance with methodology of ACI 347R for 
anticipated loads, lateral pressures, and stresses.  Forms shall be capable 
of producing a surface which meets the requirements of the class of finish 
specified below.  Forms shall be capable of withstanding the pressures 
resulting from placement and vibration of concrete.

PART 2   PRODUCTS

2.1   FORM MATERIALS

Class A finish shall include all concrete that is exposed to view.  Class C 
finish shall include all concrete that is in contact with earth.  Class B 
finish shall include all concrete that is not defined as Class A or C.

2.1.1   Forms For Class A and Class B Finish

Forms for Class A and Class B finished surfaces shall be plywood panels 
conforming to DOC PS 1, Grade B-B concrete form panels, Class I or II.  
Other form materials or liners may be used provided the smoothness and 
appearance of concrete produced will be equivalent to that produced by the 
plywood concrete form panels.  Forms for round columns shall be the 
prefabricated seamless type.

2.1.2   Forms For Class C Finish

Forms for Class C finished surfaces shall be shiplap lumber; plywood 
conforming to DOC PS 1, Grade B-B concrete form panels, Class I or II; 
tempered concrete form hardboard conforming to AHA A135.4; other approved 
concrete form material; or steel, except that steel lining on wood 
sheathing shall not be used.  Forms for round columns may have one vertical 
seam.

2.1.3   Form Ties

Form ties shall be factory-fabricated metal ties, shall be of the removable 
or internal disconnecting or snap-off type, and shall be of a design that 
will not permit form deflection and will not spall concrete upon removal.  
Solid backing shall be provided for each tie.  Except where removable tie 
rods are used, ties shall not leave holes in the concrete surface less than 
 1/4 inch nor more than  1 inch deep and not more than  1 inchin diameter.  
Removable tie rods shall be not more than  1-1/2 inches in diameter.
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2.1.4   Form Releasing Agents

Form releasing agents shall be commercial formulations that will not bond 
with, stain or adversely affect concrete surfaces.  Agents shall not impair 
subsequent treatment of concrete surfaces depending upon bond or adhesion 
nor impede the wetting of surfaces to be cured with water or curing 
compounds.

PART 3   EXECUTION

3.1   FINISH SCHEDULE

Surfaces, unless another type finish is specified, shall be left with the 
texture imparted by the forms, except defective surfaces shall be repaired. 
 Forms shall not be reused if there is any evidence of surface wear or 
defects that impair the quality of the surface.

3.2   FORMWORK

Forms shall be mortar tight, properly aligned and adequately supported to 
produce concrete surfaces meeting the surface requirements specified and 
conforming to the construction tolerances given in TABLE 1.  Where concrete 
surfaces are to have a Class A or Class B finish, joints in form panels 
shall be arranged as approved.  Where forms for continuous surfaces are 
placed in successive units, the forms shall fit over the completed surface 
to obtain accurate alignment of the surface and to prevent leakage of 
mortar.  Forms shall not be reused if there is any evidence of surface wear 
and tear or defects which would impair the quality of the surface.  
Surfaces of forms to be reused shall be cleaned of mortar from previous 
concreting and of all other foreign material before reuse.  Form ties that 
are to be completely withdrawn shall be coated with a nonstaining bond 
breaker.

3.3   CHAMFERING

Except as otherwise shown, external corners that will be exposed shall be 
chamfered, beveled, or rounded by moldings placed in the forms.

3.4   COATING

Forms for Class A and Class B finished surfaces shall be coated with a form 
releasing agent before the form or reinforcement is placed in final 
position.  The coating shall be used as recommended in the manufacturer's 
printed or written instructions.  Surplus coating on form surfaces and 
coating on reinforcing steel and construction joints shall be removed 
before placing concrete.

3.5   REMOVAL OF FORMS

Forms shall be removed preventing injury to the concrete and ensuring the 
complete safety of the structure.  Formwork for columns, walls, side of 
beams and other parts not supporting the weight of concrete may be removed 
when the concrete has attained sufficient strength to resist damage from 
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the removal operation but not before at least 24 hours has elapsed since 
concrete placement.  Supporting forms and shores shall not be removed from 
beams, floors and walls until the structural units are strong enough to 
carry their own weight and any other construction or natural loads.  
Supporting forms or shores shall not be removed before the concrete 
strength has reached 70 percent of design strength, as determined by field 
cured cylinders or other approved methods.  This strength shall be 
demonstrated by job-cured test specimens, and by a structural analysis 
considering the proposed loads in relation to these test strengths and the 
strength of forming and shoring system.  The job-cured test specimens for 
form removal purposes shall be provided in numbers as directed and shall be 
in addition to those required for concrete quality control.  The specimens 
shall be removed from molds at the age of 24 hours and shall receive, 
insofar as possible, the same curing and protection as the structures they 
represent.

TABLE 1

TOLERANCES FOR FORMED SURFACES

  1.  Variations from the           In any 10 feet of 
      plumb:                        length ----------------- 1/4 inch

      a.  In the lines and          Maximum for entire 
          surfaces of columns,      length ----------------- 1/2 inch
          piers, walls and
          in arises

      b.  For exposed corner        In any 20 feet of 
          columns,control-joint     length -----------  ---- 1/4 inch
          grooves, and other        Maximum for entire  
          conspicuous lines         length------------------ 1/2 inch

  

    -- End of Section --
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SECTION 03150

EXPANSION JOINTS, CONTRACTION JOINTS, AND WATERSTOPS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 412 (1998a) Vulcanized Rubber and 
Thermoplastic Rubbers and Thermoplastic 
Elastomers - Tension

ASTM D 1751 (1999) Preformed Expansion Joint Filler 
for Concrete Paving and Structural 
Construction (Nonextruding and Resilient 
Bituminous Types)

ASTM D 1752 (1984; R 1996el) Preformed Sponge Rubber 
and Cork Expansion Joint Fillers for 
Concrete Paving and Structural Construction

ASTM D 5249 (1995) Backer Material for Use With Cold 
and Hot-Applied Joint Sealants in 
Portland-Cement Concrete and Asphalt Joints

 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Manufacturer's Literature; ,

  Manufacturer's literature, including catalog cuts and safety 
data sheets if applicable.  The literature shall include adequate 
data to attest that the products conform to the requirements 
specified.
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Installation Instructions;

  Manufacturer's recommended instructions for installing  
sealants; waterstops; and for splicing waterstops.

1.3   DELIVERY AND STORAGE

Material delivered and placed in storage shall be stored off the ground and 
protected from moisture, dirt, and other contaminants.  Sealants shall be 
delivered in the manufacturer's original unopened containers.  Sealants 
whose shelf life has expired shall be removed from the site.

PART 2   PRODUCTS

2.1   EXPANSION JOINT FILLER

Expansion joint filler shall be preformed material conforming to ASTM D 1751
or ASTM D 1752.  Unless otherwise indicated, filler material shall be  3/8 
inch thick and of a width applicable for the joint formed.  Backer 
material, when required, shall conform to ASTM D 5249.

2.2   SEALANT

Joint sealant shall conform to the following:

a.   Hot-Poured Type: ASTM D 3405

b.  Cold-Applied Type:  Sealant shall be a polyurethane base type  
conforming to ASTM C 920 Type S (1 component) or Type M 
(multicomponent), Grade P for horizontal joints, Grade NS for vertical 
joints, Class 25 and use T for horizontal joints and use NT for 
vertical joints.  If recommended by the manufacturer, the joint sealant 
shall be used by with the manufacturer's specified primer.

2.3   WATERSTOPS

Waterstops shall conform to  COE CRD-C 513 for rubber, or COE CRD-C 572 for 
polyvinylchloride.  Waterstop materials shall be resistant to petroleum 
products. 

2.3.1   Hydrophilic Waterstop

Swellable strip type compound of polymer modified chloroprene rubber that 
swells upon contact with water shall conform to ASTM D 412 as follows:  
Tensile strength  420 psi minimum; ultimate elongation 600 percent minimum. 
 Hardness shall be 50 minimum on the type A durometer and the volumetric 
expansion ratio in distilled water at  70 degrees F shall be 3 to 1 minimum.

PART 3   EXECUTION

3.1   JOINTS

Joints shall be installed at locations indicated and as authorized.
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3.1.1   Sawed Joints

Joint sawing shall be early enough to prevent uncontrolled cracking in the 
slab, but late enough that this can be accomplished without appreciable 
spalling.  Concrete sawing machines shall be adequate in number and power, 
and with sufficient replacement blades to complete the sawing at the 
required rate.  Joints shall be cut to true alignment and shall be cut in 
sequence of concrete placement.  Sludge and cutting debris shall be removed.

3.1.2   Expansion Joints

Preformed expansion joint filler shall be used in expansion and isolation 
joints in slabs around columns and between slabs on grade and vertical 
surfaces where indicated.  The filler shall extend the full slab depth, 
unless otherwise indicated.  The edges of the joint shall be neatly 
finished with an edging tool of  1/8 inch radius, except where a resilient 
floor surface will be applied.  Where the joint is to receive a sealant, 
the filler strips shall be installed at the proper level below the finished 
floor with a slightly tapered, dressed and oiled wood strip temporarily 
secured to the top to form a recess to the size shown on the drawings.  The 
wood strip shall be removed after the concrete has set.  Contractor may opt 
to use a removable expansion filler cap designed and fabricated for this 
purpose in lieu of the wood strip.  The groove shall be thoroughly cleaned 
of laitance, curing compound, foreign materials, protrusions of hardened 
concrete, and any dust which shall be blown out of the groove with oil-free 
compressed air.

3.1.3   Joint Sealant

Sawed contraction joints and expansion joints in slabs shall be filled with 
joint sealant, unless otherwise shown.  Joint surfaces shall be clean, dry, 
and free of oil or other foreign material which would adversely affect the 
bond between sealant and concrete.  Joint sealant shall be applied as 
recommended by the manufacturer of the sealant.

3.2   WATERSTOP INSTALLATION AND SPLICING

Waterstops shall be installed at the locations shown to form a continuous 
water-tight diaphragm.  Adequate provision shall be made to support and 
completely protect the waterstops during the progress of the work.  Any 
waterstop punctured or damaged shall be repaired or replaced.  Exposed 
waterstops shall be protected during application of form release agents to 
avoid being coated.  Suitable guards shall be provided to protect exposed 
projecting edges and ends of partially embedded waterstops from damage when 
concrete placement has been discontinued.  Splices shall be made in 
conformance with the recommendations of the waterstop manufacturer by 
certified trained personnel using approved equipment and procedures.  
Continuity of the  characteristivc features of the waterstop (ribs, tabular 
center axis, protusions, etc.) shall be maintained across the splice.  
Splices showing evidence of seperation after bending shall be remade.

3.2.1   Rubber Waterstop

Splices shall be vulcanized or shall be made using cold bond adhesive as 
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recommended by the manufacturer.  Splices for thermoplastic elastomeric 
rubber (TPE-R)waterstops shall be as specified for PVC.

3.2.2   Polyvinyl Chloride Waterstop

Splices shall be made by heat sealing the adjacent waterstop edges together 
using a thermoplastic splicing iron utilizing a non-stick surface 
specifically designed for waterstop welding.  The correct temperature shall 
be used to sufficiently melt without charring the plastic.  The spliced 
area, when cooled, shall show no signs of separation, holes, or other 
imperfections when bent by hand in as sharp an angle as possible.

3.2.3   Quality Assurance

Edge welding will not be permitted.  Centerbulbs shall be compressed or 
closed when welding to non-centerbulb type.  Waterstop splicing defects 
which are unacceptable include, but are not limited to the following:  1) 
Tensile strength less than 80 percent of parent section.  2) Free lap 
joints.  3) Misalignment of centerbulb, ribs, and end bulbs greater than  
1/16 inch.  4) Misalignment which reduces waterstop cross section more than 
15 percent.  5) Bond failure at joint deeper than  1/16 inch or 15 percent 
of material thickness.  6) Misalignment of waterstop splice resulting in 
misalignment of waterstop in excess of  1/2 inch in 10 feet.  7) Visible 
porosity in the weld area, including pin holes.  8) Charred or burnt 
material.  9) Bubbles or inadequate bonding.  10) Visible signs of splice 
separation when cooled splice is bent by hand at a sharp angle.

    -- End of Section --
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SECTION 03900

VERTICAL CONCRETE SURFACE REPAIRS

PART 1   GENERAL

The work under this section shall include the removal and disposal  of 
deteriorated concrete from the existing lock wall monoliths and guide 
walls, and the furnishing  and installation of cast-in-place concrete work 
and joint sealing for the repair of monolith surfaces, cracks, and joints. 

Fiber-reinforced acrylic polymer modified concrete is designated as FRAPMC 
herein after.  FRAPMC consists of mortar, coarse aggregate, and fiber 
reinforcement, and shall be used for vertical surface repair.

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 563 (1997) Carbon and Alloy Steel for Nuts

ASTM C 33 (1997) Concrete Aggregates

ASTM C 39 (1996) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 882 (1991) Bond Strength of Epoxy-Resin System 
Used with Concrete By Slant Shear

ASTM C 1116 (1997) Fiber-Reinforced Concrete and 
Shotcrete

ASTM D 3574 (1995) Flexible Cellular Materials, Slab, 
Bonded, and Headed Urethane Foams 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:
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SD-01 Preconstruction Submittals

Concrete Repair Schedule; 

A construction schedule for the repair work to be performed under 
this section shall be submitted.

Concrete Removal and Disposal Scheme; G,COR.

The Contractor shall submit a written proposal outlining the 
proposed procedure for removing damaged concrete from the lock 
wall monoliths and guide wall surfaces, and the methods of 
retaining and disposal of all debris.

FRAPMC Forming Scheme; 

Installation procedure shall include a typical formwork detail for 
a spalled area (for which the limits of removal do not extend to 
the top of the wall), including a description of how the 
Contractor plans to install the formwork, place and consolidate 
the FRAPMC behind the formwork, and remove the formwork without 
damaging the newly placed material.

SD-03 Product Data

FRAPMC; 

Manufacturer's literature, including surface preparation, mixing 
and application procedures.  One copy of the instructions shall be 
kept available at the job site at all times while this work is 
being performed.

Two-Component, Polymer Modified, Cement Based, Flowable Surface 
Repair Mortar; 

Manufacturer's literature, including surface preparation, mixing 
and application procedures of the mortar.  One copy of the 
instructions shall be kept available at the job site at all times 
while this work is being performed.

SD-04 Samples

Field-Molded Sealant and Primer; 

One 16-ounce tube of field-molded sealant shall be provided for 
testing.  Also provide one container of primer when use of primer 
is recommended by the sealant manufacturer.

Joint filler materials; 

Joint filler materials shall be submitted for inspection and 
testing and shall be identified to indicate manufacturer, type of 
material, size and quantity of material, and shipment represented. 
 One gallon of this material shall be provided as a sample for 
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testing.

SD-06 Test Reports

Vertical Joint Sealants and Accessories; 

Certified manufacturer's test reports shall be provided for the 
elastomeric sealant, foam grout joint filler, and butyl rod to 
verify compliance with applicable specifications.

FRAPMC Test Results; 

Submit reports from testing required under this section.

SD-07 Certificates

Joint Filler; 

Written certificates certifying that the installer of joint filler 
has been doing this work for at least two years.  The written 
certificate shall be submitted and signed by the manufacturer of 
the joint filler material.

FRAPMC; 

Each applicable supplier shall provide a signed certification that 
cement, aggregates, and additives conform to the requirements 
specified herein.

1.3   PREVIOUS EXPERIENCE

The St. Paul District has used FRAPMC for concrete repair at several 
similar locations.  That experience indicates special forming materials may 
be necessary to prevent problems associated with material flow and 
aggressive bonding to the forms.  Satisfactory results were obtained using 
polyethylene board for forms and disintegratable board for joints.  This 
information is provided to alert bidders to the potential for abnormal 
conditions and is not an endorsement or recommendation of the above 
materials or procedures.

1.4   WEATHER LIMITATIONS

Refer to SECTION: GENERAL for time restrictions.

1.4.1   Cold Weather

Cold weather concreting shall be in accordance with ACI 306, except as 
modified herein.  When daily low temperatures are below freezing and/or 
when it is likely that temperatures will be below freezing within seven 
days of the concrete placement, provide protection, heat, and/or heated 
materials so as to maintain the concrete at 45 degrees F to 65 degrees F 
for the complete seven-day curing period.  Provide sufficient thermometers, 
controls, and supervision to ensure that these requirements are being met.  
Maintain the protection so that concrete does not cool at more than 20 
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degrees F per 24 hours.  Heating devices used shall not blow or radiate 
intense heat directly at concrete or formwork.  Heating devices used shall 
not discharge products of combustion into enclosures.  Maintain the 
required curing as specified hereinafter.

1.5   EQUIPMENT

Equipment that is dependable and adequate to accomplish the specified work 
shall be assembled at the work site in sufficient time before the start of 
the work to permit thorough inspection, calibration of weighing and 
measuring devices, adjustment of parts, and the making of any repairs that 
may be required.  The equipment shall be maintained in acceptable working 
condition during the life of the project.

1.5.1   Sandblasting

Sandblasting equipment shall include an air compressor, hose, and 
long-wearing venturi-type nozzle of proper size, shape and opening.  The 
maximum nozzle opening shall not exceed  1/4 inch.  The air compressor 
shall be capable of maintaining a line pressure of not less than  90 psi at 
the nozzle while in use.  The compressor shall be equipped with traps that 
will maintain the compressed air free of oil and water.  The height, angle 
of inclination and the size of the nozzle shall be adjusted as necessary to 
provide satisfactory results.  The Contractor shall provide protective 
covers and barriers as required to prevent over-spray onto adjacent 
surfaces.

1.6   STORAGE OF MATERIALS

Labeling of packages shall clearly define contents, manufacturer, batch 
identification, etc.  Aggregate stockpiles shall be arranged and used in a 
manner to avoid excessive segregation and to prevent contamination with 
other materials or with other sizes of aggregates.  Epoxy and acrylic 
modified cement shall be stored in accordance with the manufacturer's 
recommendations.

PART 2   PRODUCTS

2.1   MATERIALS

The manufacturer and products listed represent the nature and quality of 
products required for satisfactory performance of the work and are not 
intended to prohibit the selection of equivalent products by other 
manufacturers.

2.1.1   FRAPMC

Concrete mortar shall be a self-leveling, acrylic polymer modified 
cementitious system consisting of two components.  FRAPMC shall comply with 
ACI 548.1, except as modified herein.
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   Component A:     Prepackaged liquid polymer emulsion of acrylic 
            polymer and additives.

   Component B:     Mixture of cements, aggregates, and admixtures.

Mortar shall not contain chlorides, nitrates, added  gypsum, lime, or high 
alumina cements.  Accelerators and admixtures shall be  premixed as part of 
either Component A or B.  Mortar shall be noncombustible before and  after 
curing.  Color of cured mortar shall be concrete gray.  Mortar shall 
require no bonding agent to be applied to the substrate prior to placing  
the mortar to achieve the specified performance.  Cured mortar shall not  
produce a vapor barrier.  Mortar shall be thermally compatible with 
existing concrete and be freeze thaw-resistant.  The mortar shall be 
compatible with polypropylene fiber.  The addition of fiber shall not have  
an adverse affect on the performance of the mortar.

2.1.2   Fiber reinforcement

Fiber reinforcement shall be 1-1/2 inch length, fibrillated polyolefin 
fiber made from virgin polypropylene meeting the requirements for Type III 
fibers per ASTM C 1116.

2.1.3   Expansion anchor

Expansion anchors shall be 1/2 inch anchor bolt, including expansion sleeve 
and nut conforming to Fed Spec AA1923A, Group VIII, Type 2.  Nuts shall be 
hex type and shall conform to ASTM A 563.

2.1.4   Coarse aggregate

Coarse aggregate shall meet all the requirements of the mortar 
manufacturer, be saturated surface dry, and conform to  ASTM C 33, size 
designation No. 8.  Crushed limestone will not be permitted.

2.1.5   Water

Water shall be fresh and free from injurious amount of oil, acid, salt, 
alkali, organic matter, or other deleterious substances.  Water shall be 
potable.  River water shall not be used.

2.1.6   Vertical Joint Materials

a.  Elastomeric Joint Sealant.  Elastomeric Joint Sealant shall be a 
cold applied type as specified in SECTION 03150 - EXPANSION JOINTS, 
CONTRACTION JOINTS, AND WATER STOPS.

b.  Bond Breaker.  Bond breaker material shall be polyethylene tape, 
coated paper, metal foil, or similar type materials.  Joint sealant 
shall be used with the manufacturer's specified primer.

c.  Joint Backer Rod.  The backup material shall be compressible, 
non-shrink, nonreactive with sealant, and nonabsorbent material type, 
such as extruded butyl, polyolefin foam or polychloroprene foam rubber, 

Final SECTION 03900  Page 6 DACW37-02-B-0014



oversized 30 to 50 percent.

d.  Oakum.  Dry, unoiled, and twisted jute.

e.  Elastomeric Filler for Vertical Joint Repair.  Elastomeric filler 
shall be a hydrophobic closed-cell polyurethane foam. The polyurethane 
resin shall be based on MDI in combination with polyether polyols.  The 
material shall expand and cure to a tough, flexible, elastomeric 
condition.  The material shall be suitable for use in an outdoor 
environment subjected to cyclic hydrostatic loads. The cured material 
shall have a minimum tear resistance of 20 lb/in, a  minimum tensile 
strength of 50 psi and a minimum elongation of 200 percent when tested 
in accordance with ASTM D 3574.  The gel time shall be varied as deemed 
necessary for the field condition of each joint.  Material shall be 
stored, handled, and protected after delivery to the site as 
recommended by the manufacturer.  Elastomeric filler for vertical joint 
repair is also referred to as foam grout joint filler.

PART 3   EXECUTION

3.1   VERTICAL SURFACES AND JOINT REPAIR

3.1.1   Surface Preparation 

The Contractor shall sound the concrete surfaces of the lock walls and 
guide walls in the presence of the Contracting Officer to determine the 
actual extent of  concrete  removal required.  Approximate locations and 
areas  are  indicated on the drawings.  Actual locations and limits of 
deteriorated concrete shall be determined by visual inspection and by 
rapping with a hammer or 5/8 inch steel rod.  A dull or hollow sound from 
the rapping shall indicate that the concrete is defective.  The Contractor 
shall mark the lines on the concrete that shall be the limits of concrete 
removal as approved by the Contracting Officer.  Limits of repair at the 
joints will be as shown on the drawings or as otherwise directed, based on 
the above methods.  Saw- cut perimeter of areas to be repaired as indicated 
and remove all deteriorated concrete.  Saw-cutting shall be omitted where 
prohibited by existing embedded wall armor.  Sawing shall be in accordance 
with CSDA W-1, except as specified herein and removal shall be by chipping 
hammers or other approved means.  The depth of removal shall be as approved 
by the Contracting Officer, but not less than the minimum as indicated on 
the drawings, nor more than is required to reach sound concrete.  All 
reinforcement and embedded metalwork shall be preserved.  Minor chipping 
may be required within the joint to ensure a uniform joint slot that can be 
filled completely with sealant.  After removal of unsound concrete, 
surfaces shall be thoroughly  cleaned with sandblasting, unless otherwise 
approved.  Surface cleaning shall be done from the top towards the bottom 
on vertical surface repairs and shall be continued until all debris and 
loose fragments are removed.  After sandblasting, the surface shall be 
rinsed with clean water.  Care shall be taken so that the sandblasting does 
not leave a polished surface.
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3.1.2   Anchors

Install anchors in accordance with the  manufacturer's recommendations.

3.1.3   Mixing FRAPMC

FRAPMC shall be used for all repairs in this paragraph, except where shown 
otherwise on the drawings.  The mortar shall be mixed mechanically in an 
appropriate sized mortar mixer and in quantities that can be placed within 
30 minutes, or less if recommended by the manufacturer.  The addition rate 
of aggregate shall not exceed 42 pounds per 0.5 cu ft of mortar.  Crushed, 
angular, or dry stone will cause a stiffer mix.  Fibers shall be used at 
the rate of 1.6 pounds per cu yd of mixture.  At the beginning of each 
mixer batch, for one to two minutes or as recommended by the fiber 
manufacturer's instructions, add and mix the fibers and coarse aggregate 
with a portion of Component A to disperse and  condition the fibers.  After 
the fibers are adequately conditioned and dispersed, add and mix, for three 
minutes or as designated by the manufacturer, Component B and the remainder 
of Component A as required to obtain a uniform consistency.  Additional 
amounts of Component A may be necessary for workability if the 
manufacturer's instructions and Component A quantity do not allow for the 
inclusion of fibers and aggregate.

3.1.4   Placing FRAPMC

Concrete surfaces against which FRAPMC is to be placed shall be saturated 
surface dry with no glistening water evident at the time of application.  
No bond coat or primer shall be used.  Surfaces shall be between 50 F and 
80 F at the time of placement.  The FRAPMC shall be poured in place using 
appropriate formwork and so that all voids in the repaired area  are  
filled.  Concrete replacement at vertical joints shall be made on both 
sides of the joint at the same time.  Suitable means shall be provided to 
maintain the joint slot as indicated.

3.1.5   Curing FRAPMC

Curing and finishing shall be in accordance with the manufacturer's 
instructions.  Unless otherwise specified, FRAPMC shall be cured for a 
minimum of 24 hours using wet burlap, polyethylene sheeting,  or a 
nonsolvent FRAPMC compatible curing compound.  The newly placed FRAPMC 
shall be maintained at 50 F for at least the first 24 hours and protected 
from freezing for an additional four days.

3.2   JOINT SEALANT INSTALLATION

3.2.1   Sequence

Concrete repairs will be performed at monolith joints as indicated and 
specified.  The Contractor shall be responsible for keeping each joint free 
of debris.  Prior to installation of any joint materials, the sides of the 
joints shall be cleaned by routing and sandblasting as indicated on the 
drawings.  Installation of oakum material and joint backer material and 
joint sealant shall be started at each joint no sooner than three days 
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after completion of repairs at that joint.  Care shall be  exercised to 
avoid application of joint material on the face of the lock walls or other 
exposed concrete surfaces.

3.2.2   Installation of Foam Grout Joint Filler

In addition to the guidance and instructions specified here, the Contractor 
shall offer his own guidance and expertise concerning the best filling  
procedures to be used.  If the Contractor does not have at least two years 
experience installing the joint filler, he shall employ the services of a 
chemical grouting company who has this experience or he shall obtain the 
services of a qualified employee from the joint filler manufacturer's 
company to act as a consultant on the jobsite.  The consultant shall be 
present on the jobsite during the installation of the first two joints and 
remain at the site until he and the Government are satisfied that the 
joints have been filled satisfactorily.  Immediately prior to filling, each 
joint  shall be cleaned in accordance with the grout manufacturer's 
recommendations.  Oakum shall be installed as shown and before joint 
filling commences.  The filler shall be installed in such a manner that it 
is totally confined along the top, sides, and bottom of each joint during 
installation to ensure that total penetration of all voids is attained by 
the filler.

3.2.3   Elastomeric Joint Sealer

Joints shall not be sealed when the sealant, air, or concrete temperature 
is less than 40 degrees F.  Bond breaker and backup material shall be 
installed where required.  Joints shall be primed and filled flush with 
joint sealant in accordance with the manufacturer's recommendations and as 
shown on the drawings.  Joint sealant shall not be  installed at each joint 
until after installation of foam grout joint filler has been completed, and 
no sooner than three days after concrete repairs have been completed, at 
each joint.

3.3   TESTING FRAPMC

Test specimens shall be prepared in sets of three, either 3 inch by 6 inch 
cylinders or 4 inch by 8 inch cylinders, in accordance with ASTM C 31, 
taken from the mixes of each day's placement.  Testing shall be in 
accordance with ASTM C 39.  Of each set of three cylinders made, one shall 
be tested at three days and two at 28 days.  Testing shall be performed by 
an independent testing laboratory at the expense of the Contractor.  FRAPMC 
shall have a compressive strength of not less than 2,500 psi at three days 
and not less than 4,500 psi at 28 days.  Bond strength as tested in 
accordance with ASTM C 882 shall not be less than 1,100 psi at 28 days.

    -- End of Section --l
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